

Date of Tender Opening: August 14, 2024

File Number: 115/2024/31 - Rehabilitation of Paramakatoi Airstrip Region 8

Bidder No.	Name of Bidder	Bid Amount & Currency	Bid Security Amount & Currency	Bid Security Agency	GRA	NIS	Form of Tender signed	Hard Copy	Flash drive
1	International Import & Sups	\$ 799,658,633	\$ 8,548,500	Premier	✓	✓	✓		2
2	Theodore Faria Gen Contr Serv	\$ 605,443,627	\$ 8,548,500	Caricom	✓	✓	✓		2
	E:E	\$ 569,959,200							

Date of Tender Opening: August 14, 2024

File Number: 111/2024/31 - Rehabilitation/Construction of Miscellaneous Roads 2024 Region 3- Phase 4 A,B,C,D (Phase 4 A Lots 842-861)

Bidder No.	Name of Bidder	Bid Amount & Currency	Bid Security Amount & Currency	Bid Security Agency	GRA	NIS	Form of Tender signed	Hard Copy	Flash drive
1	Amazon Supply, Constr & Servs L842	\$ 14,904,950	BSD C/S		Rec	✓	✓		2
1	Amazon Supply, Constr & Servs L843	\$ 14,989,900							
1	Amazon Supply, Constr & Servs L844	\$ 14,025,300							
1	Amazon Supply, Constr & Servs L845	\$ 14,461,400							
1	Amazon Supply, Constr & Servs L846	\$ 14,889,400							
1	Amazon Supply, Constr & Servs L847	\$ 14,002,850							
1	Amazon Supply, Constr & Servs L848	\$ 14,491,400							
1	Amazon Supply, Constr & Servs L849	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L850	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L851	\$ 14,495,400							

1	Amazon Supply, Constr & Servs L852	\$ 14,491,100							
1	Amazon Supply, Constr & Servs L853	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L854	\$ 14,491,400							
1	Amazon Supply, Constr & Servs L855	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L856	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L857	\$ 14,611,400							
1	Amazon Supply, Constr & Servs L858	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L859	\$ 14,495,400							
1	Amazon Supply, Constr & Servs L860	\$ 14,495,400							
2	Bharratt Brothers Maintenance L842	\$ 14,906,000	BSD C/S		X	X	✓		2
2	Bharratt Brothers Maintenance L843	\$ 14,932,400							
2	Bharratt Brothers Maintenance L844	\$ 14,028,000							

2	Bharratt Brothers Maintenance L845	\$ 14,478,000							
2	Bharratt Brothers Maintenance L846	\$ 14,401,100							
2	Bharratt Brothers Maintenance L847	\$ 13,982,900							
2	Bharratt Brothers Maintenance L848	\$ 14,472,500							
2	Bharratt Brothers Maintenance L849	\$ 14,468,700							
2	Bharratt Brothers Maintenance L850	\$ 14,421,900							
2	Bharratt Brothers Maintenance L851	\$ 14,427,000							
2	Bharratt Brothers Maintenance L852	\$ 14,477,300							
3	A.A Civil Engineering Constr & Contr Servs L842	\$ 14,929,650	BSD C/S		✓	✓	✓		2
3	A.A Civil Engineering Constr & Contr Servs L843	\$ 14,984,400							
3	A.A Civil Engineering Constr & Contr Servs L844	\$ 14,060,500							
3	A.A Civil Engineering Constr & Contr Servs L845	\$ 14,480,200							

3	A.A Civil Engineering Constr & Contr Servs L846	\$ 14,485,000							
3	A.A Civil Engineering Constr & Contr Servs L847	\$ 14,005,900							
3	A.A Civil Engineering Constr & Contr Servs L848	\$ 14,482,150							
3	A.A Civil Engineering Constr & Contr Servs L849	\$ 14,482,150							
3	A.A Civil Engineering Constr & Contr Servs L850	\$ 14,488,800							
3	A.A Civil Engineering Constr & Contr Servs L851	\$ 14,488,800							
3	A.A Civil Engineering Constr & Contr Servs L852	\$ 14,486,300							
3	A.A Civil Engineering Constr & Contr Servs L853	\$ 14,491,300							
3	A.A Civil Engineering Constr & Contr Servs L854	\$ 14,488,800							
3	A.A Civil Engineering Constr & Contr Servs L855	\$ 14,482,150							
3	A.A Civil Engineering Constr & Contr Servs L856	\$ 14,482,150							
3	A.A Civil Engineering Constr & Contr Servs L857	\$ 14,680,000							

3	A.A Civil Engineering Constr & Contr Servs L858	\$ 14,486,820								
3	A.A Civil Engineering Constr & Contr Servs L859	\$ 14,817,425								
3	A.A Civil Engineering Constr & Contr Servs L860	\$ 14,486,820								
3	A.A Civil Engineering Constr & Contr Servs L861	\$ 14,486,820								
4	Saeed & Son Contracting & Supplies L842	\$ 14,576,210	BSD C/S			✓	✓	✓		2
4	Saeed & Son Contracting & Supplies L843	\$ 14,690,500								
4	Saeed & Son Contracting & Supplies L844	\$ 13,797,600								
4	Saeed & Son Contracting & Supplies L845	\$ 14,254,600								
4	Saeed & Son Contracting & Supplies L846	\$ 14,275,000								
4	Saeed & Son Contracting & Supplies L847	\$ 13,742,100								
4	Saeed & Son Contracting & Supplies L848	\$ 14,834,500								
4	Saeed & Son Contracting & Supplies L849	\$ 14,208,600								

4	Saeed & Son Contracting & Supplies L850	\$ 15,060,300							
5	Evocative Services L842	\$ 14,745,700	BSD C/S		✓	✓	✓		2
5	Evocative Services L843	\$ 14,797,100							
5	Evocative Services L844	\$ 14,024,500							
5	Evocative Services L845	\$ 14,440,900							
5	Evocative Services L846	\$ 14,482,100							
5	Evocative Services L847	\$ 14,003,200							
5	Evocative Services L848	\$ 14,472,600							
5	Evocative Services L849	\$ 14,489,800							
5	Evocative Services L850	\$ 14,347,900							
5	Evocative Services L851	\$ 14,413,200							
5	Evocative Services L852	\$ 14,473,200							
5	Evocative Services L853	\$ 14,473,200							
5	Evocative Services L854	\$ 14,473,200							
5	Evocative Services L855	\$ 14,473,200							
5	Evocative Services L856	\$ 14,458,500							
5	Evocative Services L857	\$ 14,573,200							
5	Evocative Services L858	\$ 14,453,200							
5	Evocative Services L859	\$ 14,733,200							
5	Evocative Services L860	\$ 14,473,200							
5	Evocative Services L861	\$ 14,433,200							
6	Country Side Recycling L842	\$ 14,847,940	BSD N/C&S		✓	✓	✓		2

6	Country Side Recycling L843	\$ 14,678,310							
6	Country Side Recycling L844	\$ 14,011,610							
6	Country Side Recycling L845	\$ 14,232,610							
6	Country Side Recycling L846	\$ 14,232,610							
6	Country Side Recycling L847	\$ 13,981,920							
6	Country Side Recycling L848	\$ 14,232,610							
6	Country Side Recycling L849	\$ 14,232,610							
6	Country Side Recycling L850	\$ 14,232,610							
6	Country Side Recycling L851	\$ 14,232,610							
6	Country Side Recycling L852	\$ 14,232,610							
6	Country Side Recycling L853	\$ 14,232,610							
6	Country Side Recycling L854	\$ 14,232,610							
6	Country Side Recycling L855	\$ 14,232,610							
6	Country Side Recycling L856	\$ 14,232,610							
6	Country Side Recycling L857	\$ 14,588,510							
6	Country Side Recycling L858	\$ 14,232,610							
6	Country Side Recycling L859	\$ 14,732,510							
6	Country Side Recycling L860	\$ 14,232,610							
6	Country Side Recycling L861	\$ 14,232,610							
7	TNSA Construction & General Transportation L842	\$ 14,946,600	BSD C/S		✓	✓	✓		2
7	TNSA Construction & General Transportation L843	\$ 14,994,500							

7	TNSA Construction & General Transportation L844	\$ 14,081,300							
7	TNSA Construction & General Transportation L845	\$ 14,999,000							
7	TNSA Construction & General Transportation L846	\$ 14,499,000							
7	TNSA Construction & General Transportation L847	\$ 14,015,800							
7	TNSA Construction & General Transportation L848	\$ 14,499,000							
7	TNSA Construction & General Transportation L849	\$ 14,499,000							
7	TNSA Construction & General Transportation L850	\$ 14,499,000							
7	TNSA Construction & General Transportation L851	\$ 14,499,000							
7	TNSA Construction & General Transportation L852	\$ 14,499,000							
7	TNSA Construction & General Transportation L853	\$ 14,499,000							
7	TNSA Construction & General Transportation L854	\$ 14,499,000							
7	TNSA Construction & General Transportation L855	\$ 14,499,000							

7	TNSA Construction & General Transportation L856	\$ 14,499,000							
7	TNSA Construction & General Transportation L857	\$ 14,699,000							
7	TNSA Construction & General Transportation L858	\$ 14,499,000							
7	TNSA Construction & General Transportation L859	\$ 14,824,000							
7	TNSA Construction & General Transportation L860	\$ 14,499,000							
7	TNSA Construction & General Transportation L861	\$ 14,499,000							
			BSD C/S		✓	✓	✓		2
8	Bal Inc L842	\$ 14,839,300							
8	Bal Inc L843	\$ 14,936,300							
8	Bal Inc L844	\$ 14,063,100							
8	Bal Inc L845	\$ 14,458,900							
8	Bal Inc L846	\$ 14,458,900							
8	Bal Inc L847	\$ 13,984,000							
8	Bal Inc L848	\$ 14,478,900							
8	Bal Inc L849	\$ 14,498,900							
8	Bal Inc L850	\$ 14,458,900							
8	Bal Inc L851	\$ 14,408,900							
8	Bal Inc L852	\$ 14,459,900							
8	Bal Inc L853	\$ 14,463,900							

8	Bal Inc L854	\$ 14,478,900							
8	Bal Inc L855	\$ 14,458,900							
8	Bal Inc L856	\$ 14,483,900							
8	Bal Inc L857	\$ 14,676,400							
8	Bal Inc L858	\$ 14,463,900							
8	Bal Inc L859	\$ 14,808,900							
8	Bal Inc L860	\$ 14,468,900							
8	Bal Inc L861	\$ 14,479,900							
9	C.A.C.E Construction &General Servs L842	\$ 14,928,500	BSD C/S		✓	✓	✓		1
9	C.A.C.E Construction &General Servs L843	\$ 14,991,030							
9	C.A.C.E Construction &General Servs L844	\$ 14,079,740							
9	C.A.C.E Construction &General Servs L845	\$ 14,494,950							
9	C.A.C.E Construction &General Servs L846	\$ 14,493,900							
9	C.A.C.E Construction &General Servs L847	\$ 14,009,150							
9	C.A.C.E Construction &General Servs L848	\$ 14,492,445							
9	C.A.C.E Construction &General Servs L849	\$ 14,497,145							

10	AJ General Services L842	\$ 14,947,000	BSD C/S		✓	✓	✓		2
10	AJ General Services L843	\$ 14,994,600							
10	AJ General Services L844	\$ 14,081,100							
10	AJ General Services L845	\$ 14,498,800							
10	AJ General Services L846	\$ 14,498,800							
10	AJ General Services L847	\$ 14,015,900							
10	AJ General Services L848	\$ 14,498,800							
10	AJ General Services L849	\$ 14,498,800							
10	AJ General Services L850	\$ 14,498,800							
10	AJ General Services L851	\$ 14,498,800							
10	AJ General Services L852	\$ 14,498,800							
10	AJ General Services L853	\$ 14,498,800							
10	AJ General Services L854	\$ 14,498,800							
10	AJ General Services L855	\$ 14,498,740							
10	AJ General Services L856	\$ 14,498,800							
10	AJ General Services L857	\$ 14,498,800							
10	AJ General Services L858	\$ 14,498,800							
10	AJ General Services L859	\$ 14,823,800							
10	AJ General Services L860	\$ 14,498,800							
10	AJ General Services L861	\$ 14,498,800							
11	S. Singh Construction Service L842	\$ 14,865,800	BSD C/S		✓	✓	✓		2
11	S. Singh Construction Service L843	\$ 14,831,250							

11	S. Singh Construction Service L844	\$ 14,041,700							
11	S. Singh Construction Service L845	\$ 14,487,500							
11	S. Singh Construction Service L846	\$ 14,485,500							
11	S. Singh Construction Service L847	\$ 14,004,500							
11	S. Singh Construction Service L848	\$ 14,485,000							
11	S. Singh Construction Service L849	\$ 14,485,000							
11	S. Singh Construction Service L850	\$ 14,485,000							
11	S. Singh Construction Service L851	\$ 14,485,000							
11	S. Singh Construction Service L852	\$ 14,485,000							
11	S. Singh Construction Service L853	\$ 14,485,500							
11	S. Singh Construction Service L854	\$ 14,485,500							
11	S. Singh Construction Service L855	\$ 14,485,000							

11	S. Singh Construction Service L856	\$ 14,485,000							
11	S. Singh Construction Service L857	\$ 14,695,500							
11	S. Singh Construction Service L858	\$ 14,485,500							
11	S. Singh Construction Service L859	\$ 14,806,750							
11	S. Singh Construction Service L860	\$ 14,445,500							
11	S. Singh Construction Service L861	\$ 14,445,500							
12	F.R.S Investment Inc L842	\$ 14,940,400	BSD C/S		✓	✓	✓		2
12	F.R.S Investment Inc L843	\$ 14,993,700							
12	F.R.S Investment Inc L844	\$ 14,077,400							
12	F.R.S Investment Inc L845	\$ 14,493,150							
12	F.R.S Investment Inc L846	\$ 14,493,200							
12	F.R.S Investment Inc L847	\$ 14,009,600							
12	F.R.S Investment Inc L848	\$ 14,497,600							
12	F.R.S Investment Inc L849	\$ 14,993,950							
12	F.R.S Investment Inc L850	\$ 14,493,500							
12	F.R.S Investment Inc L851	\$ 14,496,150							
12	F.R.S Investment Inc L852	\$ 14,493,500							
12	F.R.S Investment Inc L853	\$ 14,494,775							

12	F.R.S Investment Inc L854	\$ 14,494,350							
12	F.R.S Investment Inc L855	\$ 14,494,350							
12	F.R.S Investment Inc L856	\$ 14,495,200							
12	F.R.S Investment Inc L857	\$ 14,696,700							
12	F.R.S Investment Inc L858	\$ 14,495,150							
12	F.R.S Investment Inc L859	\$ 14,821,150							
12	F.R.S Investment Inc L860	\$ 14,496,150							
12	F.R.S Investment Inc L861	\$ 14,496,150							
13	D.W General Service L842	\$ 14,947,000	BSD C/S		✓	✓	✓		2
13	D.W General Service L843	\$ 14,994,600							
13	D.W General Service L844	\$ 14,081,100							
13	D.W General Service L845	\$ 14,498,800							
13	D.W General Service L846	\$ 14,498,800							
13	D.W General Service L847	\$ 14,015,900							
13	D.W General Service L848	\$ 14,498,800							
13	D.W General Service L849	\$ 14,498,800							
13	D.W General Service L850	\$ 14,498,800							
13	D.W General Service L851	\$ 14,498,800							
13	D.W General Service L852	\$ 14,498,800							
13	D.W General Service L853	\$ 14,498,800							
13	D.W General Service L854	\$ 14,498,800							
13	D.W General Service L855	\$ 14,498,800							
13	D.W General Service L856	\$ 14,498,800							
13	D.W General Service L857	\$ 14,498,800							

13	D.W General Service L858	\$ 14,498,800							
13	D.W General Service L859	\$ 14,823,800							
13	D.W General Service L860	\$ 14,498,800							
13	D.W General Service L861	\$ 14,498,800							
14	Barber and Sons Construction L842	\$ 14,943,000	BSD C/S		✓	X	✓		2
14	Barber and Sons Construction L843	\$ 14,987,000							
14	Barber and Sons Construction L844	\$ 14,047,000							
14	Barber and Sons Construction L845	\$ 14,465,000							
14	Barber and Sons Construction L846	\$ 14,465,000							
14	Barber and Sons Construction L847	\$ 14,009,000							
14	Barber and Sons Construction L848	\$ 14,465,000							
14	Barber and Sons Construction L849	\$ 14,465,000							
14	Barber and Sons Construction L850	\$ 14,465,000							
14	Barber and Sons Construction L851	\$ 14,465,000							

14	Barber and Sons Construction L852	\$ 14,465,000							
14	Barber and Sons Construction L853	\$ 14,465,000							
14	Barber and Sons Construction L854	\$ 14,465,000							
14	Barber and Sons Construction L855	\$ 14,465,000							
14	Barber and Sons Construction L856	\$ 14,685,000							
14	Barber and Sons Construction L857	\$ 14,465,000							
14	Barber and Sons Construction L858	\$ 14,815,000							
14	Barber and Sons Construction L859	\$ 14,465,000							
14	Barber and Sons Construction L860	\$ 14,465,000							
15	C. Persaud & Son Constr & Sup Servs L842	\$ 14,948,300	BSD C/S		✓	✓	✓		2
15	C. Persaud & Son Constr & Sup Servs L843	\$ 14,896,550							
15	C. Persaud & Son Constr & Sup Servs L844	\$ 14,074,900							

15	C. Persaud & Son Constr & Sup Servs L845	\$ 14,462,950							
15	C. Persaud & Son Constr & Sup Servs L846	\$ 14,475,850							
15	C. Persaud & Son Constr & Sup Servs L847	\$ 14,015,000							
15	C. Persaud & Son Constr & Sup Servs L848	\$ 14,483,100							
15	C. Persaud & Son Constr & Sup Servs L849	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L850	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L851	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L852	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L853	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L854	\$ 14,493,100							
15	C. Persaud & Son Constr & Sup Servs L855	\$ 14,473,100							
15	C. Persaud & Son Constr & Sup Servs L856	\$ 14,498,100							

15	C. Persaud & Son Constr & Sup Servs L857	\$ 14,694,100							
15	C. Persaud & Son Constr & Sup Servs L858	\$ 14,494,100							
15	C. Persaud & Son Constr & Sup Servs L859	\$ 14,809,100							
15	C. Persaud & Son Constr & Sup Servs L860	\$ 14,496,600							
15	C. Persaud & Son Constr & Sup Servs L861	\$ 14,496,600							
16	K and S Construction L843	\$ 14,987,900	BSD not Seen		✓	✓	X		2
16	K and S Construction L844	\$ 14,075,900							
16	K and S Construction L845	\$ 14,491,000							
16	K and S Construction L846	\$ 14,493,700							
17	Diamond Construction L842	\$ 14,911,100	BSD C/S		✓	✓	✓		2
17	Diamond Construction L843	\$ 14,963,600							
17	Diamond Construction L844	\$ 14,333,100							
17	Diamond Construction L845	\$ 14,455,750							
17	Diamond Construction L846	\$ 14,432,050							
17	Diamond Construction L847	\$ 14,432,050							
17	Diamond Construction L848	\$ 14,432,050							
17	Diamond Construction L849	\$ 14,432,050							
17	Diamond Construction L850	\$ 14,432,050							

17	Diamond Construction L851	\$ 14,432,050							
17	Diamond Construction L852	\$ 14,487,500							
17	Diamond Construction L853	\$ 14,457,500							
17	Diamond Construction L854	\$ 14,457,500							
17	Diamond Construction L855	\$ 14,528,400							
17	Diamond Construction L856	\$ 14,433,400							
17	Diamond Construction L857	\$ 14,673,400							
17	Diamond Construction L858	\$ 14,433,400							
17	Diamond Construction L859	\$ 14,493,400							
18	KBS Engineering & Transportation Services L842	\$ 14,819,300	BSD C/S		✓	✓	✓		2
18	KBS Engineering & Transportation Services L843	\$ 14,941,300							
18	KBS Engineering & Transportation Services L844	\$ 14,058,100							
18	KBS Engineering & Transportation Services L845	\$ 14,460,900							
18	KBS Engineering & Transportation Services L846	\$ 14,453,900							
18	KBS Engineering & Transportation Services L847	\$ 13,985,000							
18	KBS Engineering & Transportation Services L848	\$ 14,476,900							

18	KBS Engineering & Transportation Services L849	\$ 14,500,900							
18	KBS Engineering & Transportation Services L850	\$ 14,456,900							
18	KBS Engineering & Transportation Services L851	\$ 14,410,900							
18	KBS Engineering & Transportation Services L852	\$ 14,457,900							
18	KBS Engineering & Transportation Services L853	\$ 14,465,900							
18	KBS Engineering & Transportation Services L854	\$ 14,476,900							
18	KBS Engineering & Transportation Services L855	\$ 14,459,900							
18	KBS Engineering & Transportation Services L856	\$ 14,480,900							
18	KBS Engineering & Transportation Services L857	\$ 14,677,400							
18	KBS Engineering & Transportation Services L858	\$ 14,459,900							
18	KBS Engineering & Transportation Services L859	\$ 14,810,900							
18	KBS Engineering & Transportation Services L860	\$ 14,466,900							

18	KBS Engineering & Transportation Services L861	\$ 14,480,900							
19	Abdool Shaw Construction & Transportation Services L844	\$ 14,048,300	BSD N/C&S		✓	✓	✓		0
19	Abdool Shaw Construction & Transportation Services L845	\$ 14,011,700							
	Engineer's Estimate L842	\$ 14,948,000							
	Engineer's Estimate L843	\$ 14,995,600							
	Engineer's Estimate L844	\$ 14,082,100							
	Engineer's Estimate L845	\$ 14,499,800							
	Engineer's Estimate L846	\$ 14,499,800							
	Engineer's Estimate L847	\$ 14,016,900							
	Engineer's Estimate L848	\$ 14,499,800							
	Engineer's Estimate L849	\$ 14,499,800							
	Engineer's Estimate L850	\$ 14,499,800							
	Engineer's Estimate L851	\$ 14,499,800							
	Engineer's Estimate L852	\$ 14,499,800							
	Engineer's Estimate L853	\$ 14,499,800							
	Engineer's Estimate L854	\$ 14,499,800							
	Engineer's Estimate L855	\$ 14,499,800							
	Engineer's Estimate L856	\$ 14,499,800							
	Engineer's Estimate L857	\$ 14,699,800							
	Engineer's Estimate L858	\$ 14,499,800							

	Engineer's Estimate L859	\$ 14,824,800							
	Engineer's Estimate L860	\$ 14,499,800							
	Engineer's Estimate L861	\$ 14,499,800							

Date of Tender Opening: August 14, 2024

File Number: 112/2024/31 - Rehabilitation/Construction of Miscellaneous Roads 2024 Region 3- Phase 4 B (862-881)

Bidder No.	Name of Bidder	Bid Amount & Currency	Bid Security Amount & Currency	Bid Security Agency	GRA	NIS	Form of Tender signed	Hard Copy	Flash drive
1	MJS Construction and Excavating Services Lot 862	\$ 14,998,000	BDS C/S		✓	Ltr	✓	0	0
1	MJS Construction and Excavating Services Lot 863	\$ 15,584,360							
1	MJS Construction and Excavating Services Lot 864	\$ 14,598,000							
1	MJS Construction and Excavating Services Lot 865	\$ 15,319,360							
1	MJS Construction and Excavating Services Lot 866	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 867	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 868	\$ 14,999,500							
1	MJS Construction and Excavating Services Lot 869	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 871	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 872	\$ 14,998,000							

1	MJS Construction and Excavating Services Lot 873	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 874	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 875	\$ 14,998,000							
1	MJS Construction and Excavating Services Lot 876	\$ 14,999,500							
1	MJS Construction and Excavating Services Lot 877	\$ 15,608,000							
1	MJS Construction and Excavating Services Lot 878	\$ 15,509,360							
1	MJS Construction and Excavating Services Lot 880	\$ 14,995,800							
1	MJS Construction and Excavating Services Lot 881	\$ 15,509,360							
2	JAY's Construction and Logistics Services Lot 862	\$ 14,312,000	BDS C/S		✓	Ltr	✓	0	2
2	JAY's Construction and Logistics Services Lot 867	\$ 14,312,000							
2	JAY's Construction and Logistics Services Lot 872	\$ 14,312,000							
2	JAY's Construction and Logistics Services Lot 877	\$ 14,920,500							

3	STS Investments Lot 862	\$ 14,494,650	BDS C/S	✓	Ltr	✓	0	2
3	STS Investments Lot 863	\$ 14,975,500						
3	STS Investments Lot 864	\$ 14,494,650						
3	STS Investments Lot 865	\$ 14,990,000						
3	STS Investments Lot 866	\$ 14,494,650						
3	STS Investments Lot 867	\$ 14,494,650						
3	STS Investments Lot 868	\$ 14,991,650						
3	STS Investments Lot 869	\$ 14,694,650						
3	STS Investments Lot 870	\$ 14,656,150						
3	STS Investments Lot 871	\$ 14,494,650						
3	STS Investments Lot 872	\$ 14,494,650						
3	STS Investments Lot 873	\$ 14,494,650						
3	STS Investments Lot 874	\$ 14,494,650						
3	STS Investments Lot 875	\$ 14,494,650						
3	STS Investments Lot 876	\$ 14,494,650						
3	STS Investments Lot 877	\$ 14,990,900						
3	STS Investments Lot 878	\$ 14,976,900						
3	STS Investments Lot 879	\$ 14,300,400						
3	STS Investments Lot 880	\$ 14,621,400						
3	STS Investments Lot 881	\$ 14,976,900						
4	JLEE Enterprise Lot 862	\$ 14,445,400	BDS not C/S	✓	Ltr	✓	0	1
4	JLEE Enterprise Lot 863	\$ 14,334,100						
4	JLEE Enterprise Lot 864	\$ 14,173,800						

4	JLEE Enterprise Lot 865	\$ 14,779,400						
4	JLEE Enterprise Lot 866	\$ 14,068,900						
4	JLEE Enterprise Lot 867	\$ 13,720,500						
4	JLEE Enterprise Lot 868	\$ 14,471,000						
4	JLEE Enterprise Lot 869	\$ 13,896,000						
4	JLEE Enterprise Lot 870	\$ 13,766,000						
4	JLEE Enterprise Lot 871	\$ 14,014,500						
4	JLEE Enterprise Lot 872	\$ 14,366,600						
4	JLEE Enterprise Lot 873	\$ 14,219,900						
4	JLEE Enterprise Lot 874	\$ 14,145,600						
4	JLEE Enterprise Lot 875	\$ 14,269,900						
4	JLEE Enterprise Lot 876	\$ 14,434,500						
4	JLEE Enterprise Lot 877	\$ 14,966,000						
4	JLEE Enterprise Lot 878	\$ 14,333,500						
4	JLEE Enterprise Lot 879	\$ 13,825,100						
4	JLEE Enterprise Lot 880	\$ 14,538,900						
4	JLEE Enterprise Lot 881	\$ 14,531,700						
5	KA Business Enterprise Lot 862	\$ 14,484,850	BDS not C/S	✓	✓	✓	0	2
5	KA Business Enterprise Lot 863	\$ 14,972,800						
5	KA Business Enterprise Lot 864	\$ 14,484,850						
5	KA Business Enterprise Lot 865	\$ 14,984,550						
5	KA Business Enterprise Lot 866	\$ 14,489,850						
5	KA Business Enterprise Lot 867	\$ 14,844,850						
5	KA Business Enterprise Lot 868	\$ 14,985,000						

5	KA Business Enterprise Lot 869	\$ 14,484,850							
5	KA Business Enterprise Lot 870	\$ 14,039,550							
5	KA Business Enterprise Lot 871	\$ 14,484,850							
5	KA Business Enterprise Lot 872	\$ 14,484,850							
5	KA Business Enterprise Lot 873	\$ 14,484,850							
5	KA Business Enterprise Lot 874	\$ 14,484,850							
5	KA Business Enterprise Lot 875	\$ 14,848,850							
5	KA Business Enterprise Lot 876	\$ 14,484,850							
5	KA Business Enterprise Lot 877	\$ 14,989,050							
5	KA Business Enterprise Lot 878	\$ 14,959,550							
5	KA Business Enterprise Lot 879	\$ 14,303,150							
5	KA Business Enterprise Lot 880	\$ 14,608,650							
5	KA Business Enterprise Lot 881	\$ 14,967,800							
6	Henry's Contracting & Maintenance Service Lot 862	\$ 14,963,300	BDS C/S	✓	Ltr	✓	0	2	
6	Henry's Contracting & Maintenance Service Lot 863	\$ 14,949,640							
6	Henry's Contracting & Maintenance Service Lot 864	\$ 14,829,600							
6	Henry's Contracting & Maintenance Service Lot 865	\$ 14,986,190							
6	Henry's Contracting & Maintenance Service Lot 866	\$ 14,468,300							

6	Henry's Contracting & Maintenance Service Lot 867	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 868	\$ 14,859,300							
6	Henry's Contracting & Maintenance Service Lot 869	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 870	\$ 13,767,350							
6	Henry's Contracting & Maintenance Service Lot 871	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 872	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 873	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 874	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 875	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 876	\$ 14,468,300							
6	Henry's Contracting & Maintenance Service Lot 877	\$ 14,956,300							
6	Henry's Contracting & Maintenance Service Lot 878	\$ 14,911,940							

6	Henry's Contracting & Maintenance Service Lot 879	\$ 13,920,600							
6	Henry's Contracting & Maintenance Service Lot 880	\$ 14,428,300							
6	Henry's Contracting & Maintenance Service Lot 881	\$ 14,911,940							
7	Popular Weeding & Cleaning Lot 862	\$ 14,449,400	BDS C/S		✓	✓	✓	0	2
7	Popular Weeding & Cleaning Lot 863	\$ 14,865,720							
7	Popular Weeding & Cleaning Lot 864	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 865	\$ 14,970,920							
7	Popular Weeding & Cleaning Lot 866	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 867	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 868	\$ 14,994,750							
7	Popular Weeding & Cleaning Lot 869	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 870	\$ 14,012,500							
7	Popular Weeding & Cleaning Lot 871	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 872	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 873	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 874	\$ 14,449,400							
7	Popular Weeding & Cleaning Lot 875	\$ 14,437,400							
7	Popular Weeding & Cleaning Lot 876	\$ 14,359,400							
7	Popular Weeding & Cleaning Lot 877	\$ 14,856,900							
7	Popular Weeding & Cleaning Lot 878	\$ 14,706,400							
7	Popular Weeding & Cleaning Lot 879	\$ 14,865,720							

7	Popular Weeding & Cleaning Lot 880	\$ 14,706,400							
7	Popular Weeding & Cleaning Lot 881	\$ 14,865,700							
8	Queens Construction & Maintenance Lot 862	\$ 14,443,100	BDS C/S		✓	Ltr	✓	0	2
8	Queens Construction & Maintenance Lot 863	\$ 14,795,700							
8	Queens Construction & Maintenance Lot 864	\$ 14,315,500							
8	Queens Construction & Maintenance Lot 865	\$ 14,803,900							
8	Queens Construction & Maintenance Lot 866	\$ 14,385,600							
8	Queens Construction & Maintenance Lot 867	\$ 14,377,320							
8	Queens Construction & Maintenance Lot 868	\$ 14,794,600							
8	Queens Construction & Maintenance Lot 869	\$ 14,461,400							
8	Queens Construction & Maintenance Lot 870	\$ 14,007,650							
8	Queens Construction & Maintenance Lot 871	\$ 14,372,200							
8	Queens Construction & Maintenance Lot 872	\$ 14,332,500							

10	KRD Contractors and General Services Lot 862	\$ 14,491,390	BDS C/S		✓	✓	✓	0	2
10	KRD Contractors and General Services Lot 863	\$ 14,921,220							
10	KRD Contractors and General Services Lot 864	\$ 14,491,390							
10	KRD Contractors and General Services Lot 865	\$ 14,706,220							
10	KRD Contractors and General Services Lot 866	\$ 14,491,390							
10	KRD Contractors and General Services Lot 867	\$ 14,491,390							
10	KRD Contractors and General Services Lot 868	\$ 14,856,390							
10	KRD Contractors and General Services Lot 869	\$ 14,491,390							
10	KRD Contractors and General Services Lot 870	\$ 13,856,040							
10	KRD Contractors and General Services Lot 871	\$ 14,491,390							
10	KRD Contractors and General Services Lot 872	\$ 14,491,390							
10	KRD Contractors and General Services Lot 873	\$ 14,491,390							

10	KRD Contractors and General Services Lot 874	\$ 14,491,390							
10	KRD Contractors and General Services Lot 875	\$ 14,491,390							
10	KRD Contractors and General Services Lot 876	\$ 14,491,390							
10	KRD Contractors and General Services Lot 877	\$ 14,327,890							
10	KRD Contractors and General Services Lot 878	\$ 14,921,220							
10	KRD Contractors and General Services Lot 880	\$ 14,491,390							
10	KRD Contractors and General Services Lot 881	\$ 14,491,220							
11	Grand Sourcing & Services Lot 862	\$ 14,424,440	BDS C/S	✓	✓	✓	0	2	
11	Grand Sourcing & Services Lot 863	\$ 14,923,300							
11	Grand Sourcing & Services Lot 864	\$ 14,420,700							
11	Grand Sourcing & Services Lot 865	\$ 14,977,500							
11	Grand Sourcing & Services Lot 866	\$ 14,487,400							
11	Grand Sourcing & Services Lot 867	\$ 14,487,400							
11	Grand Sourcing & Services Lot 868	\$ 14,958,100							
11	Grand Sourcing & Services Lot 869	\$ 14,487,400							
11	Grand Sourcing & Services Lot 870	\$ 14,027,500							
11	Grand Sourcing & Services Lot 871	\$ 14,490,700							

11	Grand Sourcing & Services Lot 872	\$ 14,485,000							
11	Grand Sourcing & Services Lot 873	\$ 14,398,200							
11	Grand Sourcing & Services Lot 874	\$ 14,470,800							
11	Grand Sourcing & Services Lot 875	\$ 14,472,400							
11	Grand Sourcing & Services Lot 876	\$ 14,490,700							
11	Grand Sourcing & Services Lot 877	\$ 14,900,600							
11	Grand Sourcing & Services Lot 878	\$ 14,919,000							
11	Grand Sourcing & Services Lot 879	\$ 14,238,500							
11	Grand Sourcing & Services Lot 880	\$ 14,608,500							
11	Grand Sourcing & Services Lot 881	\$ 14,867,500							
12	TNSS General Construction Lot 862	\$ 14,425,850	BDS C/S	✓	✓	✓	0	1	
12	TNSS General Construction Lot 863	\$ 14,897,100							
12	TNSS General Construction Lot 864	\$ 14,420,850							
12	TNSS General Construction Lot 865	\$ 14,966,700							
12	TNSS General Construction Lot 866	\$ 14,425,850							
12	TNSS General Construction Lot 867	\$ 14,425,850							
12	TNSS General Construction Lot 869	\$ 14,425,850							
12	TNSS General Construction Lot 870	\$ 14,055,450							
12	TNSS General Construction Lot 871	\$ 14,425,850							
12	TNSS General Construction Lot 872	\$ 14,425,850							
12	TNSS General Construction Lot 873	\$ 14,425,850							
12	TNSS General Construction Lot 874	\$ 14,425,850							
12	TNSS General Construction Lot 875	\$ 14,425,850							
12	TNSS General Construction Lot 876	\$ 14,480,850							

12	TNSS General Construction Lot 877	\$ 14,900,350							
12	TNSS General Construction Lot 878	\$ 14,975,300							
12	TNSS General Construction Lot 879	\$ 14,309,575							
12	TNSS General Construction Lot 880	\$ 14,605,850							
12	TNSS General Construction Lot 881	\$ 14,974,300							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 862	\$ 14,493,140	BDS C/S		✓	Ltr	✓	0	2
13	R.W.P General Construction, Weeding and Cleaning Services Lot 863	\$ 14,974,900							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 864	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 865	\$ 14,988,800							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 866	\$ 14,491,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 867	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 868	\$ 14,993,640							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 869	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 870	\$ 14,054,980							

13	R.W.P General Construction, Weeding and Cleaning Services Lot 871	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 872	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 873	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 874	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 875	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 876	\$ 14,493,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 877	\$ 14,980,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 878	\$ 14,974,900							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 879	\$ 14,301,480							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 880	\$ 14,623,140							
13	R.W.P General Construction, Weeding and Cleaning Services Lot 881	\$ 14,974,900							
14	L Pool Civil Lot 862	\$ 14,494,650	BDS C/S		✓	Ltr	✓	0	2
14	L Pool Civil Lot 863	\$ 14,975,500							

14	L Pool Civil Lot 864	\$ 14,494,650							
14	L Pool Civil Lot 865	\$ 14,990,000							
14	L Pool Civil Lot 866	\$ 14,494,650							
14	L Pool Civil Lot 867	\$ 14,494,650							
14	L Pool Civil Lot 868	\$ 14,991,650							
14	L Pool Civil Lot 869	\$ 14,494,650							
14	L Pool Civil Lot 870	\$ 14,065,150							
14	L Pool Civil Lot 871	\$ 14,494,650							
14	L Pool Civil Lot 872	\$ 14,494,650							
14	L Pool Civil Lot 873	\$ 14,494,650							
14	L Pool Civil Lot 874	\$ 14,494,650							
14	L Pool Civil Lot 875	\$ 14,494,650							
14	L Pool Civil Lot 876	\$ 14,494,650							
14	L Pool Civil Lot 877	\$ 14,990,900							
14	L Pool Civil Lot 878	\$ 14,946,900							
14	L Pool Civil Lot 879	\$ 14,300,400							
14	L Pool Civil Lot 880	\$ 14,921,400							
14	L Pool Civil Lot 881	\$ 14,976,900							
15	Kingdon Dynamic Services Lot 862	\$ 14,403,400	BDS C/S	✓	✓	✓	0	2	
15	Kingdon Dynamic Services Lot 863	\$ 14,934,800							
15	Kingdon Dynamic Services Lot 864	\$ 14,441,900							
15	Kingdon Dynamic Services Lot 865	\$ 14,947,400							
15	Kingdon Dynamic Services Lot 866	\$ 14,451,900							
15	Kingdon Dynamic Services Lot 867	\$ 14,461,900							

15	Kingdon Dynamic Services Lot 868	\$ 14,961,400							
15	Kingdon Dynamic Services Lot 869	\$ 14,441,900							
15	Kingdon Dynamic Services Lot 870	\$ 14,055,500							
15	Kingdon Dynamic Services Lot 871	\$ 14,461,900							
15	Kingdon Dynamic Services Lot 872	\$ 14,476,900							
15	Kingdon Dynamic Services Lot 873	\$ 14,481,900							
15	Kingdon Dynamic Services Lot 874	\$ 14,471,900							
15	Kingdon Dynamic Services Lot 875	\$ 14,486,900							
15	Kingdon Dynamic Services Lot 876	\$ 14,476,900							
15	Kingdon Dynamic Services Lot 877	\$ 14,978,900							
15	Kingdon Dynamic Services Lot 878	\$ 14,977,400							
15	Kingdon Dynamic Services Lot 879	\$ 14,365,500							
15	Kingdon Dynamic Services Lot 880	\$ 14,566,200							
15	Kingdon Dynamic Services Lot 881	\$ 14,967,400							
16	IBRACORP Lot 862	\$ 14,497,900	BDS C/S	✓	✓	✓	0	2	
16	IBRACORP Lot 863	\$ 14,972,200							
16	IBRACORP Lot 864	\$ 14,497,900							
16	IBRACORP Lot 865	\$ 14,955,400							
16	IBRACORP Lot 866	\$ 14,497,900							
16	IBRACORP Lot 867	\$ 14,497,900							
16	IBRACORP Lot 868	\$ 14,945,400							
16	IBRACORP Lot 869	\$ 14,497,900							
16	IBRACORP Lot 870	\$ 14,056,100							
16	IBRACORP Lot 871	\$ 14,497,900							

16	IBRACORP Lot 872	\$ 14,497,900							
16	IBRACORP Lot 873	\$ 14,497,900							
16	IBRACORP Lot 874	\$ 14,497,900							
16	IBRACORP Lot 875	\$ 14,497,900							
16	IBRACORP Lot 876	\$ 14,497,900							
16	IBRACORP Lot 877	\$ 14,994,800							
16	IBRACORP Lot 878	\$ 14,972,300							
16	IBRACORP Lot 879	\$ 14,737,900							
16	IBRACORP Lot 880	\$ 14,737,900							
16	IBRACORP Lot 881	\$ 14,972,200							
17	New Age General Construction and Development Lot 862	\$ 14,491,390	BDS C/S		✓	✓	✓	0	2
17	New Age General Construction and Development Lot 863	\$ 14,974,740							
17	New Age General Construction and Development Lot 864	\$ 14,487,680							
17	New Age General Construction and Development Lot 865	\$ 14,987,240							
17	New Age General Construction and Development Lot 866	\$ 14,491,680							
17	New Age General Construction and Development Lot 867	\$ 14,491,680							
17	New Age General Construction and Development Lot 868	\$ 14,994,680							

17	New Age General Construction and Development Lot 869	\$ 14,491,680							
17	New Age General Construction and Development Lot 870	\$ 14,040,180							
17	New Age General Construction and Development Lot 871	\$ 14,491,680							
17	New Age General Construction and Development Lot 872	\$ 14,494,650							
17	New Age General Construction and Development Lot 873	\$ 14,489,680							
17	New Age General Construction and Development Lot 874	\$ 14,491,680							
17	New Age General Construction and Development Lot 875	\$ 14,493,400							
17	New Age General Construction and Development Lot 876	\$ 14,487,780							
17	New Age General Construction and Development Lot 877	\$ 14,965,880							
17	New Age General Construction and Development Lot 878	\$ 14,974,740							
17	New Age General Construction and Development Lot 879	\$ 14,307,680							
17	New Age General Construction and Development Lot 880	\$ 14,579,180							

17	New Age General Construction and Development Lot 881	\$ 14,974,740							
	Engineer's Estimate L862	\$ 14,499,800							
	Engineer's Estimate L863	\$ 14,980,100							
	Engineer's Estimate L864	\$ 14,499,800							
	Engineer's Estimate L865	\$ 14,955,100							
	Engineer's Estimate L866	\$ 14,499,800							
	Engineer's Estimate L867	\$ 14,499,800							
	Engineer's Estimate L868	\$ 14,998,550							
	Engineer's Estimate L869	\$ 14,499,800							
	Engineer's Estimate L870	\$ 14,060,200							
	Engineer's Estimate L871	\$ 14,499,800							
	Engineer's Estimate L872	\$ 14,499,800							
	Engineer's Estimate L873	\$ 14,499,800							
	Engineer's Estimate L874	\$ 14,499,800							
	Engineer's Estimate L875	\$ 14,499,800							
	Engineer's Estimate L876	\$ 14,499,800							
	Engineer's Estimate L877	\$ 14,499,800							
	Engineer's Estimate L878	\$ 14,980,100							
	Engineer's Estimate L879	\$ 14,315,200							
	Engineer's Estimate L880	\$ 14,624,800							
	Engineer's Estimate L881	\$ 14,980,100							

Date of Tender Opening: August 14, 2024

File Number: 113/2024/31 - Rehabilitation/Construction of Miscellaneous Roads 2024 Region 3- Phase 4 C (882-901)

Bidder No.	Name of Bidder	Bid Amount & Currency	Bid Security Amount & Currency	Bid Security Agency	GRA	NIS	Form of Tender signed	Hard Copy	Flash drive
1	C. King Construction L882	\$ 14,494,200	BSD C/S		✓	✓	✓		2
1	C. King Construction L883	\$ 14,489,200							
1	C. King Construction L884	\$ 14,497,300							
1	C. King Construction L885	\$ 14,489,800							
1	C. King Construction L886	\$ 14,489,000							
1	C. King Construction L887	\$ 14,498,800							
1	C. King Construction L888	\$ 14,978,200							
1	C. King Construction L889	\$ 14,706,600							
1	C. King Construction L890	\$ 14,975,700							
1	C. King Construction L891	\$ 14,495,100							
1	C. King Construction L892	\$ 14,494,400							
1	C. King Construction L893	\$ 14,499,400							
1	C. King Construction L894	\$ 14,494,900							
1	C. King Construction L895	\$ 14,495,900							
1	C. King Construction L896	\$ 14,494,800							
1	C. King Construction L897	\$ 14,492,900							
1	C. King Construction L898	\$ 14,496,900							
1	C. King Construction L899	\$ 14,496,900							
1	C. King Construction L900	\$ 14,497,400							
1	C. King Construction L901	\$ 14,496,900							

2	XL Construction and Maintenance L882	\$ 14,443,400	BSD C/S		✓	✓	✓		1
2	XL Construction and Maintenance L883	\$ 14,443,400							
2	XL Construction and Maintenance L884	\$ 14,443,400							
2	XL Construction and Maintenance L885	\$ 14,443,400							
2	XL Construction and Maintenance L886	\$ 14,443,400							
2	XL Construction and Maintenance L887	\$ 14,927,800							
2	XL Construction and Maintenance L888	\$ 14,443,400							
2	XL Construction and Maintenance L889	\$ 14,443,400							
2	XL Construction and Maintenance L890	\$ 14,443,400							
2	XL Construction and Maintenance L891	\$ 14,443,400							
2	XL Construction and Maintenance L892	\$ 14,443,400							
2	XL Construction and Maintenance L893	\$ 14,432,050							

2	XL Construction and Maintenance L894	\$ 14,432,050							
2	XL Construction and Maintenance L895	\$ 14,432,050							
2	XL Construction and Maintenance L896	\$ 14,432,050							
2	XL Construction and Maintenance L897	\$ 14,432,050							
2	XL Construction and Maintenance L898	\$ 14,432,050							
3	DEV Contracting L882	\$ 14,496,300	BSD C/S		✓	✓	✓		2
3	DEV Contracting L883	\$ 14,496,300							
3	DEV Contracting L884	\$ 14,496,300							
3	DEV Contracting L885	\$ 14,496,300							
3	DEV Contracting L886	\$ 14,496,300							
3	DEV Contracting L887	\$ 14,496,300							
3	DEV Contracting L888	\$ 14,979,500							
3	DEV Contracting L889	\$ 14,709,300							
3	DEV Contracting L890	\$ 14,979,500							
3	DEV Contracting L891	\$ 14,496,300							
3	DEV Contracting L892	\$ 14,496,300							
3	DEV Contracting L893	\$ 14,496,300							
3	DEV Contracting L894	\$ 14,496,300							
3	DEV Contracting L895	\$ 14,496,300							

3	DEV Contracting L896	\$ 14,496,300							
3	DEV Contracting L897	\$ 14,496,300							
3	DEV Contracting L898	\$ 14,496,300							
3	DEV Contracting L899	\$ 14,496,300							
3	DEV Contracting L900	\$ 14,496,300							
3	DEV Contracting L901	\$ 14,496,300							
4	Hummingbird General Constr L882	\$ 14,448,400	BSD C/S		✓	X	✓		2
4	Hummingbird General Constr L883	\$ 14,461,050							
4	Hummingbird General Constr L884	\$ 14,916,650							
4	Hummingbird General Constr L885	\$ 14,586,900							
4	Hummingbird General Constr L886	\$ 14,535,400							
4	Hummingbird General Constr L887	\$ 14,580,400							
4	Hummingbird General Constr L888	\$ 14,923,900							
4	Hummingbird General Constr L889	\$ 14,624,900							
4	Hummingbird General Constr L890	\$ 14,933,900							
4	Hummingbird General Constr L891	\$ 14,407,900							
4	Hummingbird General Constr L892	\$ 14,533,650							
4	Hummingbird General Constr L893	\$ 14,447,900							
4	Hummingbird General Constr L894	\$ 14,574,900							
4	Hummingbird General Constr L895	\$ 14,683,900							
4	Hummingbird General Constr L896	\$ 14,407,900							
4	Hummingbird General Constr L897	\$ 14,407,900							
4	Hummingbird General Constr L898	\$ 14,574,900							
4	Hummingbird General Constr L899	\$ 14,447,900							

4	Hummingbird General Constr L900	\$ 14,447,900							
4	Hummingbird General Constr L901	\$ 14,447,900							
5	Dustin Sandy Construction L882	\$ 14,469,400	BSD C/S		✓	Rec	✓		2
5	Dustin Sandy Construction L883	\$ 14,469,400							
5	Dustin Sandy Construction L884	\$ 14,469,400							
5	Dustin Sandy Construction L885	\$ 14,469,400							
5	Dustin Sandy Construction L886	\$ 14,469,400							
5	Dustin Sandy Construction L887	\$ 14,469,400							
5	Dustin Sandy Construction L888	\$ 14,469,400							
5	Dustin Sandy Construction L889	\$ 14,469,400							
5	Dustin Sandy Construction L890	\$ 14,469,400							
5	Dustin Sandy Construction L891	\$ 14,469,400							
5	Dustin Sandy Construction L892	\$ 14,469,400							
5	Dustin Sandy Construction L893	\$ 14,469,400							
5	Dustin Sandy Construction L894	\$ 14,469,400							
5	Dustin Sandy Construction L895	\$ 14,469,400							
5	Dustin Sandy Construction L896	\$ 14,469,400							
5	Dustin Sandy Construction L897	\$ 14,469,400							
5	Dustin Sandy Construction L898	\$ 14,469,400							
5	Dustin Sandy Construction L899	\$ 14,469,400							
5	Dustin Sandy Construction L900	\$ 6,500,000							
5	Dustin Sandy Construction L901	\$ 14,469,400							
6	Hryudhoo Construction L882	\$ 14,495,800	BSD C/S		✓	X	✓		2

6	Hryudhoo Construction L883	\$ 14,495,800								
6	Hryudhoo Construction L884	\$ 14,495,800								
6	Hryudhoo Construction L885	\$ 14,495,800								
6	Hryudhoo Construction L886	\$ 14,495,800								
6	Hryudhoo Construction L887	\$ 14,495,800								
6	Hryudhoo Construction L888	\$ 14,495,800								
6	Hryudhoo Construction L889	\$ 14,495,800								
6	Hryudhoo Construction L890	\$ 14,495,800								
6	Hryudhoo Construction L891	\$ 14,495,800								
6	Hryudhoo Construction L892	\$ 14,495,800								
6	Hryudhoo Construction L893	\$ 14,495,800								
6	Hryudhoo Construction L894	\$ 14,495,800								
6	Hryudhoo Construction L895	\$ 14,495,800								
6	Hryudhoo Construction L896	\$ 14,495,800								
6	Hryudhoo Construction L897	\$ 14,495,800								
6	Hryudhoo Construction L898	\$ 14,495,800								
6	Hryudhoo Construction L899	\$ 14,495,800								
6	Hryudhoo Construction L900	\$ 14,495,800								
7	Harry Chowtie Enterprise L882	\$ 14,076,100	BSD C/S			✓	✓	✓		2
7	Harry Chowtie Enterprise L883	\$ 14,076,100								
7	Harry Chowtie Enterprise L884	\$ 14,026,100								
7	Harry Chowtie Enterprise L885	\$ 14,076,100								
7	Harry Chowtie Enterprise L886	\$ 14,076,100								
7	Harry Chowtie Enterprise L887	\$ 14,076,100								

7	Harry Chowtie Enterprise L888	\$ 14,518,400							
7	Harry Chowtie Enterprise L889	\$ 14,176,100							
7	Harry Chowtie Enterprise L890	\$ 14,518,400							
7	Harry Chowtie Enterprise L891	\$ 14,076,100							
7	Harry Chowtie Enterprise L892	\$ 14,076,100							
7	Harry Chowtie Enterprise L893	\$ 14,076,100							
7	Harry Chowtie Enterprise L894	\$ 14,076,100							
7	Harry Chowtie Enterprise L895	\$ 14,076,100							
7	Harry Chowtie Enterprise L896	\$ 14,076,100							
7	Harry Chowtie Enterprise L897	\$ 14,076,100							
7	Harry Chowtie Enterprise L898	\$ 14,076,100							
7	Harry Chowtie Enterprise L899	\$ 14,076,100							
7	Harry Chowtie Enterprise L900	\$ 14,076,100							
7	Harry Chowtie Enterprise L901	\$ 14,076,100							
8	Wayne & Yvette Enterprise		BSD N/C&S	✓	✓	X			0
9	Joseph Gurahoo L882	\$ 14,499,050	BSD N/C&S	X	X	✓			1
9	Joseph Gurahoo L883	\$ 14,499,050							
9	Joseph Gurahoo L884	\$ 14,499,050							
9	Joseph Gurahoo L885	\$ 14,499,170							
9	Joseph Gurahoo L886	\$ 14,499,170							
9	Joseph Gurahoo L887	\$ 14,499,170							
9	Joseph Gurahoo L888	\$ 14,980,080							
9	Joseph Gurahoo L889	\$ 14,695,850							

9	Joseph Gurahoo L890	\$ 14,980,080							
9	Joseph Gurahoo L891	\$ 14,499,050							
9	Joseph Gurahoo L892	\$ 14,499,050							
9	Joseph Gurahoo L893	\$ 14,499,050							
9	Joseph Gurahoo L894	\$ 14,499,050							
9	Joseph Gurahoo L895	\$ 14,499,050							
9	Joseph Gurahoo L896	\$ 14,499,050							
9	Joseph Gurahoo L897	\$ 14,499,050							
9	Joseph Gurahoo L898	\$ 14,499,050							
9	Joseph Gurahoo L899	\$ 14,499,050							
9	Joseph Gurahoo L900	\$ 14,589,050							
9	Joseph Gurahoo L901	\$ 15,239,050							
10	Amn Construction L882	\$ 14,489,700	BSD C/S		✓	✓	✓		2
10	Amn Construction L883	\$ 14,484,200							
10	Amn Construction L884	\$ 14,492,300							
10	Amn Construction L885	\$ 14,479,800							
10	Amn Construction L886	\$ 14,484,000							
10	Amn Construction L887	\$ 14,498,800							
10	Amn Construction L888	\$ 14,973,200							
10	Amn Construction L889	\$ 14,707,600							
10	Amn Construction L890	\$ 14,970,700							
10	Amn Construction L891	\$ 14,493,100							
10	Amn Construction L892	\$ 14,492,400							
10	Amn Construction L893	\$ 14,497,400							

10	Amn Construction L894	\$ 14,489,900							
10	Amn Construction L895	\$ 14,485,900							
10	Amn Construction L896	\$ 14,492,800							
10	Amn Construction L897	\$ 14,494,800							
10	Amn Construction L898	\$ 14,494,800							
10	Amn Construction L899	\$ 14,494,900							
10	Amn Construction L900	\$ 14,494,400							
10	Amn Construction L901	\$ 14,494,900							

11	Innovative Equipment Rentals L882	\$ 14,454,400	BSD N/C&S	X	X	✓			2
11	Innovative Equipment Rentals L883	\$ 14,454,400							
11	Innovative Equipment Rentals L884	\$ 14,454,400							
11	Innovative Equipment Rentals L885	\$ 14,454,400							
11	Innovative Equipment Rentals L886	\$ 14,454,400							
11	Innovative Equipment Rentals L887	\$ 14,454,400							
11	Innovative Equipment Rentals L888	\$ 14,782,400							
11	Innovative Equipment Rentals L889	\$ 14,454,400							
11	Innovative Equipment Rentals L890	\$ 14,454,400							
11	Innovative Equipment Rentals L891	\$ 14,454,400							
11	Innovative Equipment Rentals L892	\$ 14,454,400							
11	Innovative Equipment Rentals L893	\$ 14,454,400							
11	Innovative Equipment Rentals L894	\$ 14,454,400							
11	Innovative Equipment Rentals L895	\$ 14,454,400							
11	Innovative Equipment Rentals L896	\$ 14,454,400							
11	Innovative Equipment Rentals L897	\$ 14,454,400							

11	Innovative Equipment Rentals L898	\$ 14,454,400							
11	Innovative Equipment Rentals L899	\$ 14,454,400							
11	Innovative Equipment Rentals L900	\$ 14,454,400							
11	Innovative Equipment Rentals L901	\$ 14,454,400							
12	CS Contracting L882	\$ 14,497,100	BSD N/C&S		✓	✓	✓		2
12	CS Contracting L883	\$ 14,497,100							
12	CS Contracting L884	\$ 14,497,100							
12	CS Contracting L888	\$ 14,973,700							
12	CS Contracting L889	\$ 14,700,100							
12	CS Contracting L890	\$ 14,973,700							
12	CS Contracting L898	\$ 14,497,100							
12	CS Contracting L899	\$ 14,497,100							
12	CS Contracting L900	\$ 14,497,100							
12	CS Contracting L901	\$ 14,497,100							
13	Boyce Construction L882	\$ 14,423,750	BSD C/S		✓	✓	✓		2
13	Boyce Construction L883	\$ 14,482,250							
13	Boyce Construction L884	\$ 14,482,250							
13	Boyce Construction L885	\$ 14,492,250							
13	Boyce Construction L886	\$ 14,497,250							
13	Boyce Construction L887	\$ 14,494,250							
13	Boyce Construction L888	\$ 14,945,250							
13	Boyce Construction L889	\$ 14,701,750							
13	Boyce Construction L890	\$ 14,965,250							

13	Boyce Construction L891	\$ 14,482,250							
13	Boyce Construction L892	\$ 14,482,250							
13	Boyce Construction L893	\$ 14,494,750							
13	Boyce Construction L894	\$ 14,487,250							
13	Boyce Construction L895	\$ 14,482,250							
13	Boyce Construction L896	\$ 14,482,250							
13	Boyce Construction L897	\$ 14,492,250							
13	Boyce Construction L898	\$ 14,482,250							
13	Boyce Construction L899	\$ 14,497,250							
13	Boyce Construction L900	\$ 14,482,250							
13	Boyce Construction L901	\$ 14,482,250							
14	K Aggregates & Trucking L885	\$ 13,964,400	BSD N/C&S		✓	✓	✓		2
14	K Aggregates & Trucking L886	\$ 13,937,100							
14	K Aggregates & Trucking L887	\$ 14,046,800							
14	K Aggregates & Trucking L888	\$ 14,137,900							
14	K Aggregates & Trucking L891	\$ 14,157,300							
14	K Aggregates & Trucking L898	\$ 14,053,200							
14	K Aggregates & Trucking L899	\$ 14,074,100							
14	K Aggregates & Trucking L900	\$ 14,159,700							
14	K Aggregates & Trucking L901	\$ 14,199,800							
15	Triple E Construction L892	\$ 14,083,000	BSD C/S		✓	✓	✓		2
15	Triple E Construction L893	\$ 14,027,100							
15	Triple E Construction L894	\$ 14,044,300							

15	Triple E Construction L895	\$ 14,002,700							
15	Triple E Construction L896	\$ 14,140,200							
15	Triple E Construction L897	\$ 14,192,700							
15	Triple E Construction L898	\$ 14,061,700							
15	Triple E Construction L899	\$ 14,074,100							
15	Triple E Construction L900	\$ 14,051,200							
15	Triple E Construction L901	\$ 13,846,500							
16	I Khan Contracting Serv L882	\$ 14,473,400	BSD C/S		✓	✓	✓		2
16	I Khan Contracting Serv L883	\$ 14,473,400							
16	I Khan Contracting Serv L884	\$ 14,473,400							
16	I Khan Contracting Serv L885	\$ 14,473,400							
16	I Khan Contracting Serv L886	\$ 14,473,400							
16	I Khan Contracting Serv L887	\$ 14,473,400							
16	I Khan Contracting Serv L888	\$ 14,963,600							
16	I Khan Contracting Serv L889	\$ 14,683,400							
16	I Khan Contracting Serv L890	\$ 14,963,600							
16	I Khan Contracting Serv L891	\$ 14,473,400							
16	I Khan Contracting Serv L892	\$ 14,473,400							
16	I Khan Contracting Serv L893	\$ 14,473,400							
16	I Khan Contracting Serv L894	\$ 14,473,400							
16	I Khan Contracting Serv L895	\$ 14,473,400							
16	I Khan Contracting Serv L896	\$ 14,473,400							
16	I Khan Contracting Serv L897	\$ 14,473,400							
16	I Khan Contracting Serv L898	\$ 14,473,400							

16	I Khan Contracting Serv L899	\$ 14,473,400							
16	I Khan Contracting Serv L900	\$ 14,473,400							
16	I Khan Contracting Serv L901	\$ 14,473,400							
17	A&G Constr, Eng & Maint Serv L882	\$ 14,468,400	BSD not Seen		✓	X	✓		2
17	A&G Constr, Eng & Maint Serv L883	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L884	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L885	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L886	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L887	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L888	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L889	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L890	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L891	\$ 14,468,400							

17	A&G Constr, Eng & Maint Serv L892	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L893	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L894	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L895	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L896	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L897	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L898	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L899	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L900	\$ 14,468,400							
17	A&G Constr, Eng & Maint Serv L901	\$ 14,468,400							
18	H&M Construction L885	\$ 14,497,100	BSD N/C&S		X	Ltr	✓		2
18	H&M Construction L886	\$ 14,497,100							
18	H&M Construction L887	\$ 14,497,100							
18	H&M Construction L888	\$ 14,973,700							

18	H&M Construction L891	\$ 14,497,100							
18	H&M Construction L892	\$ 14,497,100							
18	H&M Construction L893	\$ 14,497,100							
18	H&M Construction L894	\$ 14,497,100							
18	H&M Construction L895	\$ 14,497,100							
18	H&M Construction L896	\$ 14,497,100							
	Engineer's Estimate L882	\$ 14,499,800							
	Engineer's Estimate L883	\$ 14,499,800							
	Engineer's Estimate L884	\$ 14,499,800							
	Engineer's Estimate L885	\$ 14,499,800							
	Engineer's Estimate L886	\$ 14,499,800							
	Engineer's Estimate L887	\$ 14,499,800							
	Engineer's Estimate L888	\$ 14,499,800							
	Engineer's Estimate L889	\$ 14,499,800							
	Engineer's Estimate L890	\$ 14,499,800							
	Engineer's Estimate L891	\$ 14,499,800							
	Engineer's Estimate L892	\$ 14,499,800							
	Engineer's Estimate L893	\$ 14,499,800							
	Engineer's Estimate L894	\$ 14,499,800							
	Engineer's Estimate L895	\$ 14,499,800							
	Engineer's Estimate L896	\$ 14,499,800							

Date of Tender Opening: August 14, 2024

File Number: 114/2024/31 - Rehabilitation/Construction of Miscellaneous Roads 2024 Region 3- Phase 4D (902-924)

Bidder No.	Name of Bidder	Bid Amount & Currency	Bid Security Amount & Currency	Bid Security Agency	GRA	NIS	Form of Tender signed	Hard Copy	Flash drive
1	Modular Contr Servs L902	\$ 14,490,960	BSD N/C&S		✓	✓	✓		2
1	Modular Contr Servs L903	\$ 14,485,960							
1	Modular Contr Servs L904	\$ 14,495,960							
1	Modular Contr Servs L905	\$ 14,485,860							
1	Modular Contr Servs L906	\$ 14,495,960							
1	Modular Contr Servs L907	\$ 14,495,960							
1	Modular Contr Servs L908	\$ 14,495,960							
1	Modular Contr Servs L909	\$ 14,495,960							
1	Modular Contr Servs L910	\$ 14,495,960							
1	Modular Contr Servs L911	\$ 14,495,960							
1	Modular Contr Servs L912	\$ 14,495,960							
1	Modular Contr Servs L913	\$ 14,495,960							
1	Modular Contr Servs L914	\$ 14,495,960							
1	Modular Contr Servs L915	\$ 14,495,960							
1	Modular Contr Servs L916	\$ 14,495,960							
1	Modular Contr Servs L917	\$ 14,495,960							
1	Modular Contr Servs L918	\$ 14,495,960							
1	Modular Contr Servs L919	\$ 14,495,960							
1	Modular Contr Servs L920	\$ 14,495,960							
1	Modular Contr Servs L921	\$ 14,495,960							

1	Modular Contr Servs L922	\$ 14,495,960							
1	Modular Contr Servs L923	\$ 14,495,960							
1	Modular Contr Servs L924	\$ 14,495,960							
2	KP Enterprise & Gen Merch L902	\$ 14,499,464	BSD C/S		✓	X	✓		2
2	KP Enterprise & Gen Merch L903	\$ 14,499,464							
2	KP Enterprise & Gen Merch L904	\$ 14,499,464							
2	KP Enterprise & Gen Merch L905	\$ 14,499,464							
2	KP Enterprise & Gen Merch L906	\$ 14,499,464							
2	KP Enterprise & Gen Merch L907	\$ 14,499,464							
2	KP Enterprise & Gen Merch L908	\$ 14,499,464							
2	KP Enterprise & Gen Merch L909	\$ 14,499,464							
2	KP Enterprise & Gen Merch L910	\$ 14,499,464							
2	KP Enterprise & Gen Merch L911	\$ 14,499,464							

2	KP Enterprise & Gen Merch L912	\$ 14,499,464							
2	KP Enterprise & Gen Merch L913	\$ 14,499,464							
2	KP Enterprise & Gen Merch L914	\$ 14,499,464							
2	KP Enterprise & Gen Merch L915	\$ 14,499,464							
2	KP Enterprise & Gen Merch L916	\$ 14,499,464							
2	KP Enterprise & Gen Merch L917	\$ 14,499,464							
2	KP Enterprise & Gen Merch L918	\$ 14,499,464							
2	KP Enterprise & Gen Merch L919	\$ 14,499,464							
2	KP Enterprise & Gen Merch L920	\$ 14,499,464							
2	KP Enterprise & Gen Merch L921	\$ 14,499,464							
2	KP Enterprise & Gen Merch L922	\$ 14,499,464							
2	KP Enterprise & Gen Merch L923	\$ 14,499,464							

2	KP Enterprise & Gen Merch L924	\$ 14,499,464							
3	Multitech Eng Servs Inc L902	\$ 13,989,400	BSD N/C&S	✓	✓	✓			2
3	Multitech Eng Servs Inc L903	\$ 14,149,400							
3	Multitech Eng Servs Inc L904	\$ 14,378,400							
3	Multitech Eng Servs Inc L905	\$ 14,048,000							
3	Multitech Eng Servs Inc L906	\$ 14,378,400							
3	Multitech Eng Servs Inc L907	\$ 14,045,900							
3	Multitech Eng Servs Inc L908	\$ 14,227,150							
3	Multitech Eng Servs Inc L909	\$ 14,064,150							
3	Multitech Eng Servs Inc L910	\$ 14,084,150							
3	Multitech Eng Servs Inc L911	\$ 14,263,400							
3	Multitech Eng Servs Inc L912	\$ 14,064,150							
3	Multitech Eng Servs Inc L913	\$ 14,089,150							
3	Multitech Eng Servs Inc L914	\$ 14,064,150							
3	Multitech Eng Servs Inc L915	\$ 14,064,150							
3	Multitech Eng Servs Inc L916	\$ 14,104,150							
3	Multitech Eng Servs Inc L917	\$ 14,164,150							
3	Multitech Eng Servs Inc L918	\$ 14,104,150							
3	Multitech Eng Servs Inc L919	\$ 14,184,150							
3	Multitech Eng Servs Inc L920	\$ 14,064,150							
3	Multitech Eng Servs Inc L921	\$ 14,178,400							
3	Multitech Eng Servs Inc L922	\$ 14,164,150							
3	Multitech Eng Servs Inc L923	\$ 14,064,150							

3	Multitech Eng Servs Inc L924	\$ 14,164,150							
4	R Persaud Gen Servs L902	\$ 14,495,800	BSD C/S		✓	✓	✓		2
4	R Persaud Gen Servs L903	\$ 14,495,800							
4	R Persaud Gen Servs L904	\$ 14,495,800							
4	R Persaud Gen Servs L905	\$ 14,495,800							
4	R Persaud Gen Servs L906	\$ 14,495,800							
4	R Persaud Gen Servs L910	\$ 14,495,800							
4	R Persaud Gen Servs L911	\$ 14,495,800							
4	R Persaud Gen Servs L912	\$ 14,495,800							
4	R Persaud Gen Servs L913	\$ 14,495,800							
4	R Persaud Gen Servs L914	\$ 14,495,800							
5	MIA Gen Constr & Sups L902	\$ 14,493,202	BSD C/S		✓	✓	✓		2
5	MIA Gen Constr & Sups L903	\$ 14,493,202							
5	MIA Gen Constr & Sups L904	\$ 14,493,202							
5	MIA Gen Constr & Sups L905	\$ 14,493,202							
5	MIA Gen Constr & Sups L906	\$ 14,493,202							
5	MIA Gen Constr & Sups L907	\$ 14,493,202							
5	MIA Gen Constr & Sups L908	\$ 14,493,202							
5	MIA Gen Constr & Sups L909	\$ 14,493,202							
5	MIA Gen Constr & Sups L910	\$ 14,493,202							
5	MIA Gen Constr & Sups L911	\$ 14,493,202							
5	MIA Gen Constr & Sups L912	\$ 14,493,202							
5	MIA Gen Constr & Sups L913	\$ 14,493,202							

5	MIA Gen Constr & Sups L914	\$ 14,493,202							
5	MIA Gen Constr & Sups L915	\$ 14,493,202							
5	MIA Gen Constr & Sups L916	\$ 14,493,202							
5	MIA Gen Constr & Sups L917	\$ 14,493,202							
5	MIA Gen Constr & Sups L918	\$ 14,493,202							
5	MIA Gen Constr & Sups L919	\$ 14,493,202							
5	MIA Gen Constr & Sups L920	\$ 14,493,202							
5	MIA Gen Constr & Sups L921	\$ 14,493,202							
5	MIA Gen Constr & Sups L922	\$ 14,493,202							
5	MIA Gen Constr & Sups L923	\$ 14,493,202							
5	MIA Gen Constr & Sups L924	\$ 14,493,202							
6	Sean's Constr Servs L910	\$ 14,301,000	BSD C/S		✓	✓	✓		2
6	Sean's Constr Servs L911	\$ 14,301,000							
6	Sean's Constr Servs L912	\$ 14,301,000							
6	Sean's Constr Servs L913	\$ 14,301,000							
6	Sean's Constr Servs L914	\$ 14,301,000							
7	R Sumdhat Constr, Drainage & Irrigation Servs L902	\$ 14,491,700	BSD C/S		✓	✓	✓		2
7	R Sumdhat Constr, Drainage & Irrigation Servs L903	\$ 14,488,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L904	\$ 14,480,200							

7	R Sumdhat Constr, Drainage & Irrigation Servs L905	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L906	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L907	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L908	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L909	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L910	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L911	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L912	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L913	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L914	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L915	\$ 14,492,200							
7	R Sumdhat Constr, Drainage & Irrigation Servs L916	\$ 14,492,200							

7	R Sumdhat Constr, Drainage & Irrigation Servs L917	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L918	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L919	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L920	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L922	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L923	\$ 14,492,200								
7	R Sumdhat Constr, Drainage & Irrigation Servs L924	\$ 14,492,200								
8	Tony's Construction L907	\$ 14,495,800	BSD C/S			✓	✓	✓		2
8	Tony's Construction L908	\$ 14,495,800								
8	Tony's Construction L909	\$ 14,495,800								
8	Tony's Construction L910	\$ 14,495,800								
8	Tony's Construction L911	\$ 14,495,800								
8	Tony's Construction L912	\$ 14,495,800								
8	Tony's Construction L913	\$ 14,495,800								
8	Tony's Construction L914	\$ 14,495,800								
8	Tony's Construction L915	\$ 14,495,800								
8	Tony's Construction L916	\$ 14,495,800								

9	Mahamad Haseeb Bacchus Ent L902	\$ 14,498,000	BSD C/S		✓	✓	✓		2
9	Mahamad Haseeb Bacchus Ent L903	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L904	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L905	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L906	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L907	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L908	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L909	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L910	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L911	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L912	\$ 14,498,000							
9	Mahamad Haseeb Bacchus Ent L913	\$ 14,498,000							

9	Mahamad Haseeb Bacchus Ent L914	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L915	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L916	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L917	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L918	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L919	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L920	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L921	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L922	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L923	\$ 14,498,000								
9	Mahamad Haseeb Bacchus Ent L924	\$ 14,498,000								
10	MK Hanif Constr Serv L902	\$ 14,496,000	BSD C/S			✓	✓	✓		2
10	MK Hanif Constr Serv L903	\$ 14,496,000								

10	MK Hanif Constr Serv L904	\$ 14,496,000							
10	MK Hanif Constr Serv L905	\$ 14,496,000							
10	MK Hanif Constr Serv L906	\$ 14,496,000							
10	MK Hanif Constr Serv L907	\$ 14,496,000							
10	MK Hanif Constr Serv L908	\$ 14,496,000							
10	MK Hanif Constr Serv L909	\$ 14,496,000							
10	MK Hanif Constr Serv L910	\$ 14,496,000							
10	MK Hanif Constr Serv L911	\$ 14,496,000							
10	MK Hanif Constr Serv L912	\$ 14,496,000							
10	MK Hanif Constr Serv L913	\$ 14,496,000							
10	MK Hanif Constr Serv L914	\$ 14,496,000							
10	MK Hanif Constr Serv L915	\$ 14,496,000							
10	MK Hanif Constr Serv L916	\$ 14,496,000							
10	MK Hanif Constr Serv L917	\$ 14,496,000							
10	MK Hanif Constr Serv L918	\$ 14,496,000							
10	MK Hanif Constr Serv L919	\$ 14,496,000							
10	MK Hanif Constr Serv L920	\$ 14,496,000							
10	MK Hanif Constr Serv L921	\$ 14,496,000							
10	MK Hanif Constr Serv L922	\$ 14,496,000							
10	MK Hanif Constr Serv L923	\$ 14,496,000							
10	MK Hanif Constr Serv L924	\$ 14,496,000							
11	Output Solution L902	\$ 12,706,280	BSD C/S		✓	✓	✓		2
11	Output Solution L903	\$ 12,529,280							
11	Output Solution L904	\$ 12,529,280							

11	Output Solution L905	\$ 12,529,280								
11	Output Solution L906	\$ 12,529,280								
11	Output Solution L907	\$ 12,529,280								
11	Output Solution L908	\$ 12,529,280								
11	Output Solution L909	\$ 12,529,280								
11	Output Solution L910	\$ 12,529,280								
11	Output Solution L911	\$ 12,706,280								
11	Output Solution L912	\$ 12,706,280								
11	Output Solution L913	\$ 12,616,280								
11	Output Solution L914	\$ 12,529,280								
11	Output Solution L918	\$ 12,601,280								
11	Output Solution L919	\$ 12,601,280								
11	Output Solution L920	\$ 12,601,280								
11	Output Solution L921	\$ 12,601,280								
11	Output Solution L922	\$ 12,601,280								
11	Output Solution L923	\$ 12,601,280								
11	Output Solution L924	\$ 12,601,280								
12	Lestarza GD Trading L902	\$ 14,435,900	BSD C/S			✓	✓	✓		2
12	Lestarza GD Trading L903	\$ 14,435,900								
12	Lestarza GD Trading L904	\$ 14,435,900								
12	Lestarza GD Trading L905	\$ 14,435,900								
12	Lestarza GD Trading L906	\$ 14,435,900								
12	Lestarza GD Trading L907	\$ 14,435,900								
12	Lestarza GD Trading L908	\$ 14,435,900								

12	Lestarza GD Trading L909	\$ 14,435,900							
12	Lestarza GD Trading L910	\$ 14,435,900							
12	Lestarza GD Trading L911	\$ 14,435,900							
12	Lestarza GD Trading L912	\$ 14,435,900							
12	Lestarza GD Trading L913	\$ 14,435,900							
12	Lestarza GD Trading L914	\$ 14,435,900							
12	Lestarza GD Trading L915	\$ 14,435,900							
12	Lestarza GD Trading L916	\$ 14,435,900							
12	Lestarza GD Trading L917	\$ 14,435,900							
12	Lestarza GD Trading L918	\$ 14,435,900							
12	Lestarza GD Trading L919	\$ 14,435,900							
12	Lestarza GD Trading L920	\$ 14,435,900							
12	Lestarza GD Trading L921	\$ 14,435,900							
12	Lestarza GD Trading L922	\$ 14,435,900							
12	Lestarza GD Trading L923	\$ 14,435,900							
12	Lestarza GD Trading L924	\$ 14,435,900							
13	Tripple(FFF) Contr & Sups Servs L902	\$ 14,471,500	BSD C/S		✓	Ltr	✓		2
13	Tripple(FFF) Contr & Sups Servs L903	\$ 14,429,000							
13	Tripple(FFF) Contr & Sups Servs L904	\$ 14,431,500							
13	Tripple(FFF) Contr & Sups Servs L905	\$ 14,423,500							

13	Tripple(FFF) Contr & Sups Servs L906	\$ 14,455,500							
13	Tripple(FFF) Contr & Sups Servs L907	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L908	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L909	\$ 14,455,500							
13	Tripple(FFF) Contr & Sups Servs L910	\$ 14,465,000							
13	Tripple(FFF) Contr & Sups Servs L911	\$ 14,475,500							
13	Tripple(FFF) Contr & Sups Servs L912	\$ 14,480,500							
13	Tripple(FFF) Contr & Sups Servs L913	\$ 14,480,500							
13	Tripple(FFF) Contr & Sups Servs L914	\$ 14,480,500							
13	Tripple(FFF) Contr & Sups Servs L915	\$ 14,480,500							
13	Tripple(FFF) Contr & Sups Servs L916	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L917	\$ 14,490,500							

13	Tripple(FFF) Contr & Sups Servs L918	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L919	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L920	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L921	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L922	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L923	\$ 14,490,500							
13	Tripple(FFF) Contr & Sups Servs L924	\$ 14,490,500							
14	VS Group Inc L902	\$ 14,499,550	BSD C/S		✓	✓	✓		2
14	VS Group Inc L903	\$ 14,499,550							
14	VS Group Inc L904	\$ 14,499,550							
14	VS Group Inc L905	\$ 14,499,550							
14	VS Group Inc L906	\$ 14,499,550							
14	VS Group Inc L907	\$ 14,499,550							
14	VS Group Inc L908	\$ 14,499,550							
14	VS Group Inc L909	\$ 14,499,550							
14	VS Group Inc L910	\$ 14,499,550							
14	VS Group Inc L911	\$ 14,499,550							

14	VS Group Inc L912	\$ 14,499,550								
14	VS Group Inc L913	\$ 14,499,550								
14	VS Group Inc L914	\$ 14,499,550								
14	VS Group Inc L915	\$ 14,499,550								
14	VS Group Inc L916	\$ 14,499,550								
14	VS Group Inc L917	\$ 14,499,550								
14	VS Group Inc L918	\$ 14,499,550								
14	VS Group Inc L919	\$ 14,499,550								
14	VS Group Inc L920	\$ 14,499,550								
14	VS Group Inc L921	\$ 14,499,550								
14	VS Group Inc L922	\$ 14,499,550								
14	VS Group Inc L923	\$ 14,499,550								
14	VS Group Inc L924	\$ 14,499,550								
15	Lallchan's Constr & Graphics Serv L902	\$ 13,387,900	BSD C/S			✓	✓	✓		2
15	Lallchan's Constr & Graphics Serv L903	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L904	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L905	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L906	\$ 13,387,900								

15	Lallchan's Constr & Graphics Serv L907	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L908	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L909	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L910	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L911	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L912	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L913	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L914	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L915	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L916	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L917	\$ 13,387,900							
15	Lallchan's Constr & Graphics Serv L918	\$ 13,387,900							

15	Lallchan's Constr & Graphics Serv L919	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L920	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L921	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L922	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L923	\$ 13,387,900								
15	Lallchan's Constr & Graphics Serv L924	\$ 13,387,900								
16	Mervin Constr & Gen Maint L902	\$ 14,497,800	BSD C/S			✓	✓	✓		2
16	Mervin Constr & Gen Maint L903	\$ 14,497,800								
16	Mervin Constr & Gen Maint L904	\$ 14,497,800								
16	Mervin Constr & Gen Maint L905	\$ 14,497,800								
16	Mervin Constr & Gen Maint L906	\$ 14,497,800								
16	Mervin Constr & Gen Maint L910	\$ 14,497,800								

16	Mervin Constr & Gen Maint L911	\$ 14,497,800								
16	Mervin Constr & Gen Maint L912	\$ 14,497,800								
16	Mervin Constr & Gen Maint L913	\$ 14,497,800								
16	Mervin Constr & Gen Maint L914	\$ 14,497,800								
17	Parmanan Kusial Gen Constr L902	\$ 14,406,800	BSD C/S			✓	✓	✓		2
17	Parmanan Kusial Gen Constr L903	\$ 14,406,800								
17	Parmanan Kusial Gen Constr L904	\$ 14,406,800								
17	Parmanan Kusial Gen Constr L905	\$ 14,406,800								
17	Parmanan Kusial Gen Constr L906	\$ 14,406,800								
17	Parmanan Kusial Gen Constr L922	\$ 14,496,800								
17	Parmanan Kusial Gen Constr L923	\$ 14,496,800								
17	Parmanan Kusial Gen Constr L924	\$ 14,496,800								

18	Persaud Landscaping & Constr L902	\$ 14,124,500	BSD C/S		✓	✓	✓		2
18	Persaud Landscaping & Constr L903	\$ 14,124,500							
18	Persaud Landscaping & Constr L904	\$ 14,124,500							
18	Persaud Landscaping & Constr L905	\$ 14,124,500							
18	Persaud Landscaping & Constr L906	\$ 14,124,500							
18	Persaud Landscaping & Constr L907	\$ 14,124,500							
18	Persaud Landscaping & Constr L908	\$ 14,124,500							
18	Persaud Landscaping & Constr L909	\$ 14,124,500							
18	Persaud Landscaping & Constr L910	\$ 14,124,500							
18	Persaud Landscaping & Constr L911	\$ 14,124,500							
18	Persaud Landscaping & Constr L912	\$ 14,124,500							
18	Persaud Landscaping & Constr L913	\$ 14,124,500							

18	Persaud Landscaping & Constr L914	\$ 14,124,500								
18	Persaud Landscaping & Constr L915	\$ 14,124,500								
18	Persaud Landscaping & Constr L916	\$ 14,124,500								
18	Persaud Landscaping & Constr L917	\$ 14,124,500								
18	Persaud Landscaping & Constr L918	\$ 14,124,500								
18	Persaud Landscaping & Constr L919	\$ 14,124,500								
18	Persaud Landscaping & Constr L920	\$ 14,124,500								
18	Persaud Landscaping & Constr L921	\$ 14,124,500								
18	Persaud Landscaping & Constr L922	\$ 14,124,500								
18	Persaud Landscaping & Constr L923	\$ 14,124,500								
18	Persaud Landscaping & Constr L924	\$ 14,124,500								
19	Rambarran's Constr Serv L902	\$ 12,641,540	BSD C/S			✓	✓	✓		2
19	Rambarran's Constr Serv L903	\$ 12,641,540								

19	Rambarran's Constr Serv L904	\$ 12,641,540								
19	Rambarran's Constr Serv L905	\$ 12,641,540								
19	Rambarran's Constr Serv L906	\$ 12,641,540								
19	Rambarran's Constr Serv L907	\$ 12,641,540								
19	Rambarran's Constr Serv L908	\$ 12,641,540								
19	Rambarran's Constr Serv L909	\$ 12,641,540								
19	Rambarran's Constr Serv L910	\$ 12,641,540								
19	Rambarran's Constr Serv L911	\$ 12,641,540								
19	Rambarran's Constr Serv L912	\$ 12,641,540								
19	Rambarran's Constr Serv L913	\$ 12,641,540								
19	Rambarran's Constr Serv L914	\$ 12,641,540								
19	Rambarran's Constr Serv L915	\$ 12,641,540								
19	Rambarran's Constr Serv L916	\$ 12,641,540								
19	Rambarran's Constr Serv L917	\$ 12,641,540								
19	Rambarran's Constr Serv L918	\$ 12,641,540								
19	Rambarran's Constr Serv L919	\$ 12,641,540								
19	Rambarran's Constr Serv L920	\$ 12,641,540								
19	Rambarran's Constr Serv L921	\$ 12,641,540								
19	Rambarran's Constr Serv L922	\$ 12,641,540								
19	Rambarran's Constr Serv L923	\$ 12,641,540								
19	Rambarran's Constr Serv L924	\$ 12,641,540								
20	N&A Construction L902	\$ 14,119,700	BSD C/S			✓	✓	✓		2
20	N&A Construction L903	\$ 14,119,700								
20	N&A Construction L904	\$ 14,119,700								

20	N&A Construction L905	\$ 14,119,700								
20	N&A Construction L906	\$ 14,119,700								
20	N&A Construction L907	\$ 14,119,700								
20	N&A Construction L908	\$ 14,119,700								
20	N&A Construction L909	\$ 14,119,700								
20	N&A Construction L910	\$ 14,119,700								
20	N&A Construction L911	\$ 14,119,700								
20	N&A Construction L912	\$ 14,119,700								
20	N&A Construction L913	\$ 14,119,700								
20	N&A Construction L914	\$ 14,119,700								
20	N&A Construction L915	\$ 14,119,700								
20	N&A Construction L916	\$ 14,119,700								
20	N&A Construction L917	\$ 14,119,700								
20	N&A Construction L918	\$ 14,119,700								
20	N&A Construction L919	\$ 14,119,700								
20	N&A Construction L920	\$ 14,119,700								
20	N&A Construction L921	\$ 14,119,700								
20	N&A Construction L922	\$ 14,119,700								
20	N&A Construction L923	\$ 14,119,700								
20	N&A Construction L924	\$ 14,119,700								
21	PP Building Contracting L902	\$ 14,496,300	BSD NC&S			✓	✓	✓		2
21	PP Building Contracting L903	\$ 14,496,300								
21	PP Building Contracting L904	\$ 14,496,300								
21	PP Building Contracting L905	\$ 14,496,300								

21	PP Building Contracting L906	\$ 14,496,300							
21	PP Building Contracting L907	\$ 14,496,300							
21	PP Building Contracting L908	\$ 14,496,300							
21	PP Building Contracting L909	\$ 14,496,300							
21	PP Building Contracting L910	\$ 14,496,300							
21	PP Building Contracting L911	\$ 14,496,300							
21	PP Building Contracting L912	\$ 14,496,300							
21	PP Building Contracting L913	\$ 14,496,300							
21	PP Building Contracting L914	\$ 14,496,300							
21	PP Building Contracting L915	\$ 14,496,300							
21	PP Building Contracting L916	\$ 14,496,300							
21	PP Building Contracting L917	\$ 14,496,300							
21	PP Building Contracting L918	\$ 14,496,300							
21	PP Building Contracting L919	\$ 14,496,300							
21	PP Building Contracting L920	\$ 14,496,300							
21	PP Building Contracting L921	\$ 14,496,300							
21	PP Building Contracting L922	\$ 14,496,300							
21	PP Building Contracting L923	\$ 14,496,300							
21	PP Building Contracting L924	\$ 14,496,300							
	Engineer's Estimate L902	\$ 14,499,800							
	Engineer's Estimate L903	\$ 14,499,800							
	Engineer's Estimate L904	\$ 14,499,800							
	Engineer's Estimate L905	\$ 14,499,800							
	Engineer's Estimate L906	\$ 14,499,800							

Engineer's Estimate L907	\$ 14,499,800								
Engineer's Estimate L908	\$ 14,499,800								
Engineer's Estimate L909	\$ 14,499,800								
Engineer's Estimate L910	\$ 14,499,800								
Engineer's Estimate L911	\$ 14,499,800								
Engineer's Estimate L912	\$ 14,499,800								
Engineer's Estimate L913	\$ 14,499,800								
Engineer's Estimate L914	\$ 14,499,800								
Engineer's Estimate L915	\$ 14,499,800								
Engineer's Estimate L916	\$ 14,499,800								
Engineer's Estimate L917	\$ 14,499,800								
Engineer's Estimate L918	\$ 14,499,800								
Engineer's Estimate L919	\$ 14,499,800								
Engineer's Estimate L920	\$ 14,499,800								
Engineer's Estimate L921	\$ 14,499,800								
Engineer's Estimate L922	\$ 14,499,800								
Engineer's Estimate L923	\$ 14,499,800								
Engineer's Estimate L924	\$ 14,499,800								