|                           | Fender Opening: October 15, 2024   |  |   |  |          |     |                             |              |                |
|---------------------------|--|--|---|--|----------|-----|-----------------------------|--------------|----------------|
| File Nun<br>Bidder<br>No. | nber: Guyana Power & Light (291/2024/02) - Supply & Deli<br>Name of Bidder | ivery of Termination & Splice H<br>Bid Amount & Currency | Kits/Electrical Tap<br>Bid Security An<br>Currenc | nount & Bid Security Agency                              | GRA      | NIS | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1                         | Power Lite Products Limited (T&T) L1                                       | \$ 42,880.32 USD   | \$ 500  | 00 USD CG United   | N/A      | N/A | $\checkmark$                |              | 2              |
| 1                         | Power Lite Products Limited (T&T) L2                                       | \$ 141,378.00 USD  |   |  |          |     |                             |              |                |
| 2                         | Salco Electric Company Inc   |  |   | No Bid Security Seen<br>(No Form of Tender<br>Page Seen) | N/A      | N/A | Х                           |              | 2              |
| 3                         | Akamai Inc L1  | \$ 20,820,600  | \$ 1,90   | 00,000 Caricom   | <b>√</b> | ✓   | $\checkmark$                |              | 1              |
| 3                         | Akamai Inc L2  | \$ 74,717,515  | (L1-2   | )  |          |     |                             |              |                |
| 4                         | SPR Enterprises L1   | \$ 43,670,800  | \$ 2,0  | 92,934 Assuria   | <b>√</b> | ✓   | $\checkmark$                |              | 2              |
| 4                         | SPR Enterprises L2   | \$ 60,975,900  | (L1-2   | )  |          |     |                             |              |                |
| 5                         | Fixit Depot L1   | \$ 100,114.64 USD  | \$ 16,00  | 00 USD Caricom   | <b>√</b> | ✓   | $\checkmark$                |              | 2              |
| 5                         | Fixit Depot L2   | \$ 460,035.35 USD  | (L1-2   | )  |          |     |                             |              |                |
| 6                         | Impeccable Construction & General Supplies<br>Inc L1                       | \$ 97,680.00 USD   | \$ 97,68  | 30 USD Caricom   | ✓        | ✓   | $\checkmark$                |              | 1              |
| 6                         | Impeccable Construction & General Supplies<br>Inc L2                       | \$ 135,943.65 USD  | \$ 135,94   | 4 USD  |          |     |                             |              |                |

|               | ate of Tender Opening: October 15, 2024<br>le Number: Director of Public Prosecutions (13/2024/56 Fin) - Design & Supervision of the Construction of the New Main Office of the DPP |                          |                                      |                     |     |     |                             |              |                |  |  |  |  |  |
|---------------|---|--------------------------|--------------------------------------|---------------------|-----|-----|-----------------------------|--------------|----------------|--|--|--|--|--|
| Bidder<br>No. | Name of Bidder  | Bid Amount &<br>Currency | Bid Security<br>Amount &<br>Currency | Bid Security Agency | GRA | NIS | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |  |  |  |  |  |
| 1             | Sizwe Jackson Consultancy Service (83.1)  | \$ 137,990,000           |                                      |                     |     |     | $\checkmark$                |              | 1              |  |  |  |  |  |
| 5             | CEC Inc, Tropical Architectural Design,<br>Patterson Associates, JAIN Consultants with<br>DD Engineering (93.4)   | \$ 386,005,000           |                                      |                     |     |     | $\checkmark$                |              | 1              |  |  |  |  |  |

| File Nun      | File Number: Ministry of Legal Affairs (120/2024/52) - Procurement of Office Furniture & Equipment |    |                         |                                      |  |              |              |                             |              |                |  |  |  |  |
|---------------|--|----|-------------------------|--------------------------------------|--|--------------|--------------|-----------------------------|--------------|----------------|--|--|--|--|
| Bidder<br>No. | Name of Bidder   |    | id Amount &<br>Currency | Bid Security<br>Amount &<br>Currency | Bid Security Agency                                  | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |  |  |  |  |
| 1             | Starcom Office Furniture (Guyana) Inc  | \$ | 2,215,157               |                                      | Bid Security<br>Declaration<br>Completed &<br>Signed | ~            | ~            | √                           | 2            | 1              |  |  |  |  |
| 2             | Digital Technology Group of Companies Inc  | \$ | 13,627,660              | \$ 274,953                           | Assuria  | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |  |

| File Nun      | nber: Ministry of Education (GESIP)-(592/2024/40 Fin) - Procurement of Lab | ooratory Equipment for the New Facult | y of Health Scienc                   | es Building, U.G Lots 1-4                     |         |                             |              |                |
|---------------|--|---------------------------------------|--------------------------------------|---|---------|-----------------------------|--------------|----------------|
| Bidder<br>No. | Name of Bidder   | Bid Amount & Currency                 | Bid Security<br>Amount &<br>Currency | Bid Security Agency                           | GRA NIS | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1             | Inte Trade Limited (England) (75) L2                                       | \$ 280,036.17 USD                     |                                      |   |         | ✓                           | 1            | 1              |
| 2             | CEDI Europe BV (Netherlands) (70) L1                                       | \$ 704,867.98 USD                     |                                      |   |         | ✓<br>✓                      | 1            | 0              |
| 2             | CEDI Europe BV (Netherlands) (90) L2                                       | \$ 179,144.73 USD                     |                                      |   |         |                             |              |                |
| 2             | CEDI Europe BV (Netherlands) (90) L3                                       | \$ 206,520.30 USD                     |                                      |   |         |                             |              |                |
| 2             | CEDI Europe BV (Netherlands) (70) L4                                       | \$ 67,784.72 USD                      |                                      |   |         |                             |              |                |
|               | Total  | \$1,158,317.73 USD                    |                                      |   |         |                             |              |                |
| 3             | Biomedical Enterprises of T&T Limited (60) L1                              | \$ 147,486,977                        |                                      |   |         | $\checkmark$                |              | 0              |
| 3             | Biomedical Enterprises of T&T Limited (65) L2                              | \$ 72,563,365                         |                                      |   |         |                             |              |                |
| 3             | Biomedical Enterprises of T&T Limited (65) L4                              | \$ 36,392,674                         |                                      |   |         |                             |              |                |
|               | Total  | \$ 223,683,016                        |                                      |   |         |                             |              |                |
| 4             | Western Scientific Company Limited (T&T) (60) L1                           | \$ 597,731.42 USD                     |                                      |   |         |                             |              | 1              |
| 4             | Western Scientific Company Limited (T&T) (65) L2                           | \$ 254,266.71 USD                     |                                      |   |         | •                           |              |                |
| 4             | Western Scientific Company Limited (T&T) (65) L3                           | \$ 61,083.80 USD                      |                                      |   |         |                             |              |                |
| 4             | Western Scientific Company Limited (T&T) (65) L4                           | \$ 86,026.05 USD                      |                                      |   |         |                             |              |                |
| 5             | Caribbean Scientifica Medical Products (30) L1                             |                                       |                                      | Form of Tender Not<br>Completed but<br>Signed |         | ✓                           |              | 1              |
| 5             | Caribbean Scientifica Medical Products (40) L2                             |                                       |                                      |   |         |                             |              |                |
| 5             | Caribbean Scientifica Medical Products (40) L3                             |                                       |                                      |   |         |                             |              |                |
| 5             | Caribbean Scientifica Medical Products (20) L4                             |                                       |                                      |   |         |                             |              | <b> </b>       |
| 6             | Clever Solutions Guyana Inc (30) L1  | \$ 178,718.36 USD                     |                                      |   |         | √                           | 1            |                |

| 6 | Clever Solutions Guyana Inc (30) L2 | \$ 237,701.49 USD |                    |  |  |
|---|-------------------------------------|-------------------|--------------------|--|--|
| 6 | Clever Solutions Guyana Inc (30) L3 | \$ 128,686.39 USD |                    |  |  |
| 6 | Clever Solutions Guyana Inc (30) L4 | \$ 61,600.98 USD  |                    |  |  |
|   |                                     |                   |                    |  |  |
|   |                                     |                   | Bidder Submitted   |  |  |
| 7 | Meditron Inc (40) L1                |                   | Financial in       |  |  |
|   |                                     |                   | Technical Proposal |  |  |
| 7 | Meditron Inc (40) L2                |                   |                    |  |  |
| 7 | Meditron Inc (40) L3                |                   |                    |  |  |
| 7 | Meditron Inc (30) L4                |                   |                    |  |  |

| File Nun      | nber: Guyana Sugar Corporation Inc (352/2024/21) - Su | pply a | & Delivery of Mild | Steel | & Steam Pipes                 |                                  |              |              |                             |              |                |
|---------------|---|--------|--------------------|-------|-------------------------------|----------------------------------|--------------|--------------|-----------------------------|--------------|----------------|
| Bidder<br>No. | Name of Bidder  | F      | Currency           |       | Security Amount<br>& Currency | Bid Security Agency              | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1             | Alliance Investments                                  | \$     | 18,250,000         | \$    | 365,000                       | Premier                          | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 2             | TPLB Inc (USA)  | \$     | 33,386,800         | \$    | 667,736                       | Assuria                          | N/A          | N/A          | $\checkmark$                | 1            | 1              |
| 3             | PARE Construction & Supplies                          | \$     | 32,904,000         | \$    | 658,080                       | Premier                          | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 4             | DBL Group Inc   | \$     | 17,296,100         | \$    | 350,000                       | Caricom                          | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 5             | Garnet Engineers                                      |        | \$60,888 USD       | \$    | 1,217.76 USD                  | Royal Bank of<br>Canada (Cheque) | N/A          | N/A          | $\checkmark$                | 1            | 0              |

| File Nur      | nber: Guyana Sugar Corporation Inc (364/2024/21) - Su | pply & | Delivery of 4WD            | Double | e Cab Pickup                 |                     |              |              |                             |              |                |
|---------------|---|--------|----------------------------|--------|------------------------------|---------------------|--------------|--------------|-----------------------------|--------------|----------------|
| Bidder<br>No. | Name of Bidder  | Bi     | Bid Amount & B<br>Currency |        | ecurity Amount<br>z Currency | Bid Security Agency | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1             | Alliance Investments                                  | \$     | 23,600,000                 | \$     | 472,000                      | Premier             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 2             | Massy Motors Guyana Limited                           | \$     | 15,800,000                 | \$     | 316,000                      | CG United           | <b>&gt;</b>  | $\checkmark$ | $\checkmark$                |              | 1              |

|               | ate of Tender Opening: October 15, 2024<br>le Number: Guyana Sugar Corporation Inc (365/2024/21) - Supply & Delivery of 80HP 4WD Agricultural Tractor |                          |            |              |         |                     |              |              |                             |              |                |  |  |  |
|---------------|---|--------------------------|------------|--------------|---------|---------------------|--------------|--------------|-----------------------------|--------------|----------------|--|--|--|
| Bidder<br>No. | Name of Bidder  | Bid Amount &<br>Currency |            | Bid Security |         | Bid Security Agency | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |  |  |  |
| 1             | Rudisa Motor Company (Guyana) Inc   | \$                       | 14,400,000 | \$           | 288,000 | GTM                 | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |
| 2             | General Equipment Guyana Limited  | \$                       | 35,001,000 | \$           | 700,020 | Assuria             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |
| 3             | Massy Motors Guyana Limited   | \$                       | 31,290,000 | \$           | 625,000 | CG United           | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |
| 4             | Farm Supplies Limited   | \$                       | 15,000,000 | \$           | 300,000 | Assuria             | $\checkmark$ | $\checkmark$ | $\checkmark$                | 1            | 2              |  |  |  |

| Bidder<br>No. | uber: Guyana Sugar Corporation Inc (366/2024/21) - Su<br>Name of Bidder | d Amount &<br>Currency | E  | Bid Security<br>Amount &<br>Currency | Bid Security Agency | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
|---------------|---|------------------------|----|--------------------------------------|---------------------|--------------|--------------|-----------------------------|--------------|----------------|
| 1             | General Equipment Guyana Limited  | \$<br>6,363,592        | \$ | 127,272                              | Assuria             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 2             | Alliance Investments  | \$<br>10,000,000       | \$ | 200,000                              | Premier             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 3             | A&P Logistics & Transportation Service                                  | \$<br>6,100,000        | \$ | 122,000                              | Assuria             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 1              |

| Date of 7     | ate of Tender Opening: October 15, 2024   |  |                 |                               |              |              |                             |              |                |  |  |  |  |  |
|---------------|---|--|-----------------|-------------------------------|--------------|--------------|-----------------------------|--------------|----------------|--|--|--|--|--|
| File Nun      | ile Number: Guyana Sugar Corporation Inc (367/2024/21) - Supply & Delivery of 200HP 4WD Agricultural Fixed Fram Tractor |  |                 |                               |              |              |                             |              |                |  |  |  |  |  |
| Bidder<br>No. | Name of Bidder  | Bid Amount &<br>CurrencyBid Security Amount &<br>CurrencyBid |                 | Bid Security Agency           | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |  |  |  |  |  |
| 1             | Massy Motors Guyana Limited   | \$ 114,600,000   | \$ 2,292,000    | CG United                     | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |  |  |
| 2             | Game Equipment LLC  | \$ 591,150 USD   | \$ 11,823 USD   | Synergy Bank                  | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |  |  |
| 3             | General Equipment Guyana Limited  | \$ 74,160,486  | \$ 1,483,209.36 | Assuria                       | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |  |  |
| 4             | Yellow Steel Inc  | \$ 42,000,000  | \$ 840,000      | Assuria                       | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |  |  |  |  |  |
| 5             | Garnet Engineers  | US\$435,888  | US\$8,717.76    | Royal Bank of<br>Canada (chq) | N/A          | N/A          | $\checkmark$                | 1            |                |  |  |  |  |  |

| File Nun      | nber: Guyana Sugar Corporation Inc (368/2024/21) - Su                               | pply & Delivery of Ferti | lizers for the Industry Lo        | ts 1-5                      |     |     |                             |              |                |
|---------------|---|--------------------------|-----------------------------------|-----------------------------|-----|-----|-----------------------------|--------------|----------------|
| Bidder<br>No. | Name of Bidder  | Bid Amount &<br>Currency | Bid Security Amount &<br>Currency | Bid Security Agency         | GRA | NIS | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1             | Fertilizantes Santo Domingo, S.A<br>(Dominican Republic) L1 Sulphate of<br>Ammonia  | \$447 USD                | \$42,107.76 USD                   | Banco Popular<br>Dominicano | N/A | N/A | $\checkmark$                |              | 2              |
| 1             | Fertilizantes Santo Domingo, S.A<br>(Dominican Republic) L2 Muriate of<br>Potash    | \$581 USD                |                                   |                             |     |     |                             |              |                |
| 1             | Fertilizantes Santo Domingo, S.A<br>(Dominican Republic) L3 Diammonium<br>Phosphate | \$950 USD                |                                   |                             |     |     |                             |              |                |
| 1             | Fertilizantes Santo Domingo, S.A<br>(Dominican Republic) L5 Urea                    | \$623 USD                |                                   |                             |     |     |                             |              |                |

|                           | Fender Opening: October 15, 2024   |      |   |          |  |   |                   |                 |   |              |                |
|---------------------------|--|------|---|----------|--|---|-------------------|-----------------|---|--------------|----------------|
| File Nun<br>Bidder<br>No. | nber: National Drainage & Irrigation Authority (382/2024/21) - Construction Name of Bidder | tion | of Flood Relief & R<br>Bid Amount &<br>Currency | liver    | Defence Embanl<br>Bid Security<br>Amount &<br>Currency | kments in Region 5 Mal<br>Bid Security Agency | naica to N<br>GRA | Mahaicoi<br>NIS | ny Lots 1-13<br>Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
| 1                         | Kingston Strategic Inc L1  | \$   | 382,772,750                                     | \$       | 6,000,000  | Caricom                                       | $\checkmark$      | $\checkmark$    |   |              | 2              |
| 1                         | Kingston Strategic Inc L2  | \$   | 365,309,175                                     |          | (L1-13)  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L3  | \$   | 365,309,175                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L4  | \$   | 365,309,175                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L5  | \$   | 365,309,175                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L6  | \$   | 211,282,533                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L7  | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L8  | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L9  | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L10   | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L11   | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L12   | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
| 1                         | Kingston Strategic Inc L13   | \$   | 302,729,319                                     |          |  |   |                   |                 |   |              |                |
|                           |  |      |   |          |  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L1  | \$   | 364,887,600                                     | \$       | 6,000,000  | Caricom                                       | $\checkmark$      | $\checkmark$    | $\checkmark$                                |              | 2              |
| 2                         | Quantas Construction Services & Supplies Inc L2  | \$   | 364,887,600                                     |          | (L1-13)  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L3  | \$   | 364,887,600                                     |          |  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L4  | \$   | 364,887,600                                     |          |  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L5  | \$   | 364,887,600                                     |          |  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L6  | \$   | 212,256,534                                     | <u> </u> |  |   |                   |                 |   |              |                |
| 2                         | Quantas Construction Services & Supplies Inc L7  | \$   | 302,309,319                                     | <b> </b> |  |   |                   |                 |   | 4 4          |                |
| 2                         | Quantas Construction Services & Supplies Inc L8  | \$   | 302,309,319                                     |          |  |   |                   |                 |   | 4 4          |                |
| 2                         | Quantas Construction Services & Supplies Inc L9  | \$   | 302,309,319                                     |          |  |   |                   |                 |   | 4 4          |                |
| 2                         | Quantas Construction Services & Supplies Inc L10   | \$   | 302,309,319                                     |          |  |   |                   |                 |   |              |                |

| 2 | Quantas Construction Services & Supplies Inc L11 | \$<br>302,309,319 |                 |         |              |              |              |   |
|---|--|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 2 | Quantas Construction Services & Supplies Inc L12 | \$<br>302,309,319 |                 |         |              |              |              |   |
| 2 | Quantas Construction Services & Supplies Inc L13 | \$<br>302,309,319 |                 |         |              |              |              |   |
|   |  |                   |                 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L1                 | \$<br>363,952,344 | \$<br>5,459,285 | Assuria | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 3 | G.S.K Excavation Services Inc L2                 | \$<br>363,952,344 | \$<br>5,459,285 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L3                 | \$<br>363,952,344 | \$<br>5,459,285 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L4                 | \$<br>363,952,344 | \$<br>5,459,285 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L5                 | \$<br>363,952,344 | \$<br>5,459,285 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L6                 | \$<br>211,006,803 | \$<br>3,165,102 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L7                 | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L8                 | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L9                 | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L10                | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L11                | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L12                | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
| 3 | G.S.K Excavation Services Inc L13                | \$<br>301,321,902 | \$<br>4,519,828 |         |              |              |              |   |
|   |  |                   |                 |         |              |              |              |   |
| 4 | Adamantium Holdings L1                           | \$<br>433,977,175 | \$<br>5,910,000 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 4 | Adamantium Holdings L3                           | \$<br>433,977,175 | \$<br>5,910,000 |         |              |              |              |   |
| 4 | Adamantium Holdings L6                           | \$<br>284,709,596 | \$<br>4,290,000 |         |              |              |              |   |
| 4 | Adamantium Holdings L10                          | \$<br>366,216,157 | \$<br>5,025,000 |         |              |              |              |   |
| 4 | Adamantium Holdings L12                          | \$<br>366,216,157 | \$<br>5,025,000 |         |              |              |              |   |
|   |  |                   |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L1               | \$<br>365,045,100 | \$<br>6,000,000 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 5 | HRS Investments & Logistics Inc L2               | \$<br>365,045,100 | (L1-13)         |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L3               | \$<br>365,045,100 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L4               | \$<br>365,045,100 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L5               | \$<br>365,045,100 |                 |         |              |              |              |   |

| 5 | HRS Investments & Logistics Inc L6  | \$<br>212,678,892 |                 |         |              |              |              |   |
|---|-------------------------------------|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 5 | HRS Investments & Logistics Inc L7  | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L8  | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L9  | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L10 | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L11 | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L12 | \$<br>302,466,819 |                 |         |              |              |              |   |
| 5 | HRS Investments & Logistics Inc L13 | \$<br>302,466,819 |                 |         |              |              |              |   |
|   |                                     |                   |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L1    | \$<br>365,412,600 | \$<br>6,000,000 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 6 | KGM Construction & Supply Inc L2    | \$<br>364,887,600 | (L1-13)         |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L3    | \$<br>364,887,600 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L4    | \$<br>364,887,600 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L5    | \$<br>364,887,600 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L6    | \$<br>205,601,655 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L7    | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L8    | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L9    | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L10   | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L11   | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L12   | \$<br>302,309,319 |                 |         |              |              |              |   |
| 6 | KGM Construction & Supply Inc L13   | \$<br>302,309,319 |                 |         |              |              |              |   |
|   |                                     |                   |                 |         |              |              |              |   |
| 7 | INR Construction L1                 | \$<br>358,798,629 | \$<br>5,320,341 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 7 | INR Construction L2                 | \$<br>358,903,629 | \$<br>5,320,341 |         |              |              |              |   |
| 7 | INR Construction L3                 | \$<br>359,533,629 | \$<br>5,320,341 |         |              |              |              |   |
| 7 | INR Construction L4                 | \$<br>359,113,629 | \$<br>5,320,341 |         |              |              |              |   |
| 7 | INR Construction L5                 | \$<br>359,218,629 | \$<br>5,320,341 |         |              |              |              |   |
| 7 | INR Construction L6                 | \$<br>200,484,627 | \$<br>3,412,334 |         |              |              |              |   |

| 7  | INR Construction L7                       | \$<br>299,847,597 | \$<br>4,422,172 |         |              |              |              |   |
|----|---|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 7  | INR Construction L8                       | \$<br>298,584,720 | \$<br>4,422,172 |         |              |              |              |   |
| 7  | INR Construction L9                       | \$<br>298,479,720 | \$<br>4,422,172 |         |              |              |              |   |
| 7  | INR Construction L10                      | \$<br>298,689,720 | \$<br>4,422,172 |         |              |              |              |   |
| 7  | INR Construction L11                      | \$<br>299,319,720 | \$<br>4,422,172 |         |              |              |              |   |
| 7  | INR Construction L12                      | \$<br>294,909,720 | \$<br>4,422,172 |         |              |              |              |   |
| 7  | INR Construction L13                      | \$<br>293,964,720 | \$<br>4,422,172 |         |              |              |              |   |
|    |   |                   |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L1  | \$<br>377,922,636 | \$<br>5,625,000 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 8  | Strategy & Development Consulting Inc L2  | \$<br>377,922,636 | (L1-13)         |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L3  | \$<br>377,922,636 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L4  | \$<br>377,922,636 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L5  | \$<br>377,922,636 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L6  | \$<br>238,394,719 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L7  | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L8  | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L9  | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L10 | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L11 | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L12 | \$<br>317,784,190 |                 |         |              |              |              |   |
| 8  | Strategy & Development Consulting Inc L13 | \$<br>317,784,190 |                 |         |              |              |              |   |
|    |   |                   |                 |         |              |              |              |   |
| 9  | AJM Enterprise L1                         | \$<br>426,655,190 | \$<br>6,399,978 | Premier | $\checkmark$ | Rec          | $\checkmark$ | 2 |
| 9  | AJM Enterprise L2                         | \$<br>426,655,190 | \$<br>6,399,978 |         |              |              |              |   |
| 9  | AJM Enterprise L3                         | \$<br>426,655,190 | \$<br>6,399,978 |         |              |              |              |   |
| 9  | AJM Enterprise L4                         | \$<br>426,655,190 | \$<br>6,399,978 |         |              |              |              |   |
| 9  | AJM Enterprise L5                         | \$<br>426,655,190 | \$<br>6,399,978 |         |              |              |              |   |
|    |   |                   |                 |         |              |              |              |   |
| 10 | Fyuse Hoosain Construction Inc L1         | \$<br>353,707,148 | \$<br>5,482,558 | Assuria | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |

| 10 | Fyuse Hoosain Construction Inc L2      | \$<br>347,407,148 | \$<br>5,482,558 |         |              |              |              |   |
|----|--|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 10 | Fyuse Hoosain Construction Inc L3      | \$<br>340,418,348 | \$<br>5,482,558 |         |              |              |              |   |
| 10 | Fyuse Hoosain Construction Inc L7      | \$<br>305,996,670 | \$<br>4,545,208 |         |              |              |              |   |
| 10 | Fyuse Hoosain Construction Inc L8      | \$<br>284,264,463 | \$<br>4,545,208 |         |              |              |              |   |
| 10 | Fyuse Hoosain Construction Inc L9      | \$<br>281,114,463 | \$<br>4,545,208 |         |              |              |              |   |
| 10 | Fyuse Hoosain Construction Inc L13     | \$<br>289,784,943 | \$<br>4,545,208 |         |              |              |              |   |
|    |  |                   |                 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L1  | \$<br>458,001,705 | \$<br>6,870,026 | Assuria | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 11 | Collin Talbot Contracting Services L2  | \$<br>458,001,705 | \$<br>6,870,026 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L4  | \$<br>458,001,705 | \$<br>6,870,026 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L5  | \$<br>458,001,705 | \$<br>6,870,026 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L6  | \$<br>262,262,490 | \$<br>3,933,938 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L7  | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L8  | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L9  | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L10 | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L11 | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L12 | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
| 11 | Collin Talbot Contracting Services L13 | \$<br>354,101,265 | \$<br>5,311,519 |         |              |              |              |   |
|    |  |                   |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L1                | \$<br>364,992,600 | \$<br>6,000,000 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 12 | Epcot Enterprise Inc L2                | \$<br>364,992,600 | (L1-13)         |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L3                | \$<br>364,992,600 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L4                | \$<br>364,992,600 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L5                | \$<br>364,992,600 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L6                | \$<br>212,361,302 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L7                | \$<br>302,414,319 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L8                | \$<br>302,414,319 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L9                | \$<br>302,414,319 |                 |         |              |              |              |   |

| 12 | Epcot Enterprise Inc L10                | \$<br>302,414,319 |                 |         |              |              |              |   |
|----|---|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 12 | Epcot Enterprise Inc L11                | \$<br>302,414,319 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L12                | \$<br>302,414,319 |                 |         |              |              |              |   |
| 12 | Epcot Enterprise Inc L13                | \$<br>302,414,319 |                 |         |              |              |              |   |
|    |   |                   |                 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L1  | \$<br>362,826,450 | \$<br>5,482,559 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 13 | J.S Engineering Services & Supplies L2  | \$<br>362,826,450 | \$<br>5,482,559 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L3  | \$<br>362,826,450 | \$<br>5,482,559 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L4  | \$<br>362,826,450 | \$<br>5,482,559 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L5  | \$<br>362,826,450 | \$<br>5,482,559 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L6  | \$<br>209,966,610 | \$<br>4,254,325 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L7  | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L8  | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L9  | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L10 | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L11 | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L12 | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
| 13 | J.S Engineering Services & Supplies L13 | \$<br>301,448,542 | \$<br>4,545,209 |         |              |              |              |   |
|    |   |                   |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L1      | \$<br>382,877,775 | \$<br>6,000,000 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 14 | Well Built Construction Service L2      | \$<br>365,414,175 | (L1-13)         |         |              |              |              |   |
| 14 | Well Built Construction Service L3      | \$<br>365,414,175 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L4      | \$<br>365,414,175 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L5      | \$<br>365,414,175 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L6      | \$<br>211,387,533 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L7      | \$<br>302,834,319 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L8      | \$<br>302,834,319 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L9      | \$<br>302,834,319 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L10     | \$<br>302,834,319 |                 |         |              |              |              |   |

| 14 | Well Built Construction Service L11  | \$<br>302,834,319 |                 |         |              |              |              |   |
|----|--------------------------------------|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 14 | Well Built Construction Service L12  | \$<br>302,834,319 |                 |         |              |              |              |   |
| 14 | Well Built Construction Service L13  | \$<br>302,834,319 |                 |         |              |              |              |   |
|    |                                      |                   |                 |         |              |              |              |   |
| 15 | A&S General Store L2                 | \$<br>433,977,175 | \$<br>5,910,000 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 15 | A&S General Store L4                 | \$<br>433,977,175 | \$<br>5,910,000 |         |              |              |              |   |
| 15 | A&S General Store L11                | \$<br>336,216,157 | \$<br>5,025,000 |         |              |              |              |   |
| 15 | A&S General Store L13                | \$<br>336,216,157 | \$<br>5,025,000 |         |              |              |              |   |
|    |                                      |                   |                 |         |              |              |              |   |
| 16 | Associated Construction Services L1  | \$<br>736,126,377 | \$<br>5,467,813 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 16 | Associated Construction Services L2  | \$<br>736,126,377 | \$<br>5,467,813 |         |              |              |              |   |
| 16 | Associated Construction Services L3  | \$<br>736,126,377 | \$<br>5,467,813 |         |              |              |              |   |
| 16 | Associated Construction Services L4  | \$<br>736,126,377 | \$<br>5,467,813 |         |              |              |              |   |
| 16 | Associated Construction Services L5  | \$<br>736,126,377 | \$<br>5,467,813 |         |              |              |              |   |
| 16 | Associated Construction Services L6  | \$<br>316,285,462 | \$<br>3,721,634 |         |              |              |              |   |
| 16 | Associated Construction Services L7  | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L8  | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L9  | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L10 | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L11 | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L12 | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
| 16 | Associated Construction Services L13 | \$<br>572,210,835 | \$<br>4,542,111 |         |              |              |              |   |
|    |                                      |                   |                 |         |              |              |              |   |
| 17 | M&B Construction L1                  | \$<br>365,363,061 | \$<br>5,482,558 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 17 | M&B Construction L2                  | \$<br>365,363,061 | \$<br>5,482,558 |         |              |              |              |   |
| 17 | M&B Construction L3                  | \$<br>365,363,061 | \$<br>5,482,558 |         |              |              |              |   |
| 17 | M&B Construction L4                  | \$<br>365,363,061 | \$<br>5,482,558 |         |              |              |              |   |
| 17 | M&B Construction L5                  | \$<br>365,363,061 | \$<br>5,482,558 |         |              |              |              |   |
|    |                                      |                   |                 |         |              |              |              |   |

| 18 | D Sawh Mechanical Workshop L1                 | \$<br>376,468,953 | \$ | 5,647,035 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2            |
|----|---|-------------------|----|-----------|---------|--------------|--------------|--------------|--------------|
| 18 | D Sawh Mechanical Workshop L2                 | \$<br>376,468,953 | \$ | 5,647,035 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L3                 | \$<br>376,468,953 | \$ | 5,647,035 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L4                 | \$<br>376,468,953 | \$ | 5,647,035 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L5                 | \$<br>376,468,953 | \$ | 5,647,035 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L6                 | \$<br>227,606,316 | \$ | 3,318,375 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L7                 | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L8                 | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L9                 | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L10                | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L11                | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L12                | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
| 18 | D Sawh Mechanical Workshop L13                | \$<br>313,921,855 | \$ | 4,708,836 |         |              |              |              |              |
|    |   |                   |    |           |         |              |              |              |              |
| 19 | MK Hoosein Contracting L1                     | \$<br>355,256,518 | \$ | 5,482,558 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2            |
| 19 | MK Hoosein Contracting L2                     | \$<br>355,256,518 | \$ | 5,482,558 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L3                     | \$<br>355,256,518 | \$ | 5,482,558 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L4                     | \$<br>355,256,518 | \$ | 5,482,558 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L5                     | \$<br>355,256,518 | \$ | 5,482,558 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L6                     | \$<br>232,185,345 | \$ | 3,190,743 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L7                     | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L8                     | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L9                     | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L10                    | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L11                    | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L12                    | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
| 19 | MK Hoosein Contracting L13                    | \$<br>302,717,592 | \$ | 4,545,208 |         |              |              |              |              |
|    |   | <br>400.054.125   | ¢  | 6 020 014 |         |              |              |              | 1            |
| 20 | Abraham's General Contracting Services Inc L1 | \$<br>402,054,135 | \$ | 6,030,814 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | <br><u> </u> |

| 20 | Alter Level Conservation Construction Construction | ¢  | 402 054 125 | ሰ  | C 020 014 |         |              | 1            |              |   |
|----|--|----|-------------|----|-----------|---------|--------------|--------------|--------------|---|
| 20 | Abraham's General Contracting Services Inc L2      | \$ | 402,054,135 | \$ | 6,030,814 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L3      | \$ | 402,054,135 | \$ | 6,030,814 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L4      | \$ | 402,054,135 | \$ | 6,030,814 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L5      | \$ | 402,054,135 | \$ | 6,030,814 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services IncL6       | \$ | 223,352,283 | \$ | 3,350,280 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L7      | \$ | 333,314,657 | \$ | 4,999,729 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L8      | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L9      | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L10     | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L11     | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L12     | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
| 20 | Abraham's General Contracting Services Inc L13     | \$ | 318,164,474 | \$ | 4,772,469 |         |              |              |              |   |
|    |  |    |             |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L1                          | \$ | 354,085,263 | \$ | 5,311,280 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 21 | Star Imports & Trading L2                          | \$ | 354,085,263 |    | (L1-13)   |         |              |              |              |   |
| 21 | Star Imports & Trading L3                          | \$ | 354,085,263 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L4                          | \$ | 354,085,263 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L5                          | \$ | 354,085,263 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L6                          | \$ | 206,231,288 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L7                          | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L8                          | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L9                          | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L10                         | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L11                         | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L12                         | \$ | 293,907,180 |    |           |         |              |              |              |   |
| 21 | Star Imports & Trading L13                         | \$ | 293,907,180 |    |           |         |              |              |              |   |
|    |  |    |             |    |           |         |              |              |              |   |
| 22 | Buddy's Construction L1                            | \$ | 354,360,158 | \$ | 5,500,000 | Premier | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 22 | Buddy's Construction L2                            | \$ | 354,360,158 | \$ | 5,500,000 |         |              |              |              |   |

| 22 | Buddy's Construction L3         | \$<br>354,360,158 | \$<br>5,500,000 |         |              |              |              |   |
|----|---------------------------------|-------------------|-----------------|---------|--------------|--------------|--------------|---|
| 22 | Buddy's Construction L4         | \$<br>354,360,158 | \$<br>5,500,000 |         |              |              |              |   |
| 22 | Buddy's Construction L5         | \$<br>354,360,158 | \$<br>5,500,000 |         |              |              |              |   |
| 22 | Buddy's Construction L8         | \$<br>295,722,504 | \$<br>4,600,000 |         |              |              |              |   |
| 22 | Buddy's Construction L9         | \$<br>295,722,504 | \$<br>4,600,000 |         |              |              |              |   |
| 22 | Buddy's Construction L10        | \$<br>295,722,504 | \$<br>4,600,000 |         |              |              |              |   |
| 22 | Buddy's Construction L11        | \$<br>295,722,504 | \$<br>4,600,000 |         |              |              |              |   |
| 22 | Buddy's Construction L13        | \$<br>295,722,504 | \$<br>4,600,000 |         |              |              |              |   |
|    |                                 |                   |                 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L1    | \$<br>353,809,407 | \$<br>5,482,558 | Assuria | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 23 | Roopan Ramotar Investment L2    | \$<br>359,059,407 | \$<br>5,482,558 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L3    | \$<br>362,209,407 | \$<br>5,482,558 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L4    | \$<br>361,159,407 | \$<br>5,482,558 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L5    | \$<br>358,009,407 | \$<br>5,482,558 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L6    | \$<br>222,420,702 | \$<br>3,375,000 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L7    | \$<br>301,001,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L8    | \$<br>302,051,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L9    | \$<br>302,576,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L10   | \$<br>302,261,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L11   | \$<br>302,156,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L12   | \$<br>302,471,967 | \$<br>4,545,208 |         |              |              |              |   |
| 23 | Roopan Ramotar Investment L13   | \$<br>301,526,967 | \$<br>4,545,208 |         |              |              |              |   |
|    |                                 |                   |                 |         |              |              |              |   |
| 24 | Box Construction & Supplies L9  | \$<br>297,766,634 | \$<br>4,545,208 | Caricom | $\checkmark$ | $\checkmark$ | $\checkmark$ | 2 |
| 24 | Box Construction & Supplies L10 | \$<br>297,766,634 | \$<br>4,545,208 |         |              |              |              |   |
| 24 | Box Construction & SuppliesL11  | \$<br>297,766,634 | \$<br>4,545,208 |         |              |              |              |   |
| 24 | Box Construction & Supplies L12 | \$<br>297,766,634 | \$<br>4,545,208 |         |              |              |              |   |
| 24 | Box Construction & Supplies L13 | \$<br>297,766,634 | \$<br>4,545,208 |         |              |              |              |   |
|    |                                 |                   |                 |         |              |              |              |   |

| Engineer's Estimate L1  | \$ 365,503,898 |  |  |
|-------------------------|----------------|--|--|
| Engineer's Estimate L2  | \$ 365,503,898 |  |  |
| Engineer's Estimate L3  | \$ 365,503,898 |  |  |
| Engineer's Estimate L4  | \$ 365,503,898 |  |  |
| Engineer's Estimate L5  | \$ 365,503,898 |  |  |
| Engineer's Estimate L6  | \$ 212,716,219 |  |  |
| Engineer's Estimate L7  | \$ 303,013,838 |  |  |
| Engineer's Estimate L8  | \$ 303,013,838 |  |  |
| Engineer's Estimate L9  | \$ 303,013,838 |  |  |
| Engineer's Estimate L10 | \$ 303,013,838 |  |  |
| Engineer's Estimate L11 | \$ 303,013,838 |  |  |
| Engineer's Estimate L12 | \$ 303,013,838 |  |  |
| Engineer's Estimate L13 | \$ 303,013,838 |  |  |

Date of Tender Opening: October 15, 2024

File Number: National Drainage & Irrigation Authority (383/2024/21) - Construction of Flood Relief & River Defence Embankments in Region 5 Mahaica to Mahaicony Lots 1-6

| Bidder<br>No. | Name of Bidder         | Bid Aı | nount & Currency | ecurity Amount<br>& Currency | Bid Security Agency | GRA          | NIS          | Form of<br>Tender<br>signed | Hard<br>Copy | Flash<br>drive |
|---------------|------------------------|--------|------------------|------------------------------|---------------------|--------------|--------------|-----------------------------|--------------|----------------|
| 1             | STP Investments Inc 1  | \$     | 364,838,224      | \$<br>5,472,473              | Premier             | $\checkmark$ | $\checkmark$ | $\checkmark$                |              | 2              |
| 1             | STP Investments Inc 2  | \$     | 364,838,224      | \$<br>5,472,473              |                     |              |              |                             |              |                |
| 1             | STP Investments Inc 3  | \$     | 364,838,224      | \$<br>5,472,473              |                     |              |              |                             |              |                |
| 1             | STP Investments Inc 4  | \$     | 364,838,224      | \$<br>5,472,473              |                     |              |              |                             |              |                |
| 1             | STP Investments Inc 5  | \$     | 364,838,224      | \$<br>5,472,473              |                     |              |              |                             |              |                |
| 1             | STP Investments Inc 6  | \$     | 211,903,834      | \$<br>3,178,558              |                     |              |              |                             |              |                |
| 2             | Memorex Enterprise 1   | \$     | 358,302,682      | \$<br>5,400,000              | Caricom             | $\checkmark$ | ✓            | $\checkmark$                |              | 2              |
| 2             | Memorex Enterprise 2   | \$     | 358,302,682      | \$<br>5,400,000              |                     |              |              |                             |              |                |
| 2             | Memorex Enterprise 3   | \$     | 358,302,682      | \$<br>5,400,000              |                     |              |              |                             |              |                |
| 2             | Memorex Enterprise 4   | \$     | 358,302,682      | \$<br>5,400,000              |                     |              |              |                             |              |                |
| 2             | Memorex Enterprise 5   | \$     | 358,302,682      | \$<br>5,400,000              |                     |              |              |                             |              |                |
| 2             | Memorex Enterprise 6   | \$     | 211,332,345      | \$<br>3,180,000              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L1 | \$     | 365,503,898      |                              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L2 | \$     | 365,503,898      |                              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L3 | \$     | 365,503,898      |                              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L4 | \$     | 365,503,898      |                              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L5 | \$     | 365,503,898      |                              |                     |              |              |                             |              |                |
|               | Engineer's Estimate L6 | \$     | 212,716,219      |                              |                     |              |              |                             |              |                |

| Date of Tender Opening: October 15, 2024<br>File Number: Office of the Prime Minister (292/2024/02) - Phase II: Gas to Energy (GTE) |                |                       |                                   |  |     |     |                             |      |                |
|---|----------------|-----------------------|-----------------------------------|--|-----|-----|-----------------------------|------|----------------|
| Bidder<br>No.   | Name of Bidder | Bid Amount & Currency | Bid Security Amount<br>& Currency | Bid Security Agency                            | GRA | NIS | Form of<br>Tender<br>signed | Hard | Flash<br>drive |
| 1   | Siemens Energy |                       |                                   |  |     |     |                             |      |                |
| 2   | CH4 Systems    |                       |                                   | Technical Proposal<br>Completed & Signed       |     |     |                             |      |                |
| 3   | ETHOS          |                       |                                   | Technical Proposal<br>Completed but Not Signed |     |     |                             |      |                |